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STANDARD FORM (SF) 30 BLOCK 14 CONTINUATION PAGE

1. For ease of identification, changed areas are in bold and italics. This does not
apply to new attachments or exhibits. Modifications hereby made to the following
sections of the solicitation:

a._. Section C, Description/Specifications/Work Statement. Referencesto
Contract Data Requirement Lists (CDRLS) and Data Item Descriptions (DIDs) have
been ADDED throughout Section C. Due to page creep, Section C is hereby replaced
initsentirety. Changesin Section C are as follows:

(1) C.5.2.1 Personnel Appearance and | dentification was revised to further
clarify the points of contact for coordination.

(2) C.5.4 Contractor Radios was revised to further clarify the point of contact for
approval.

(3) C.6 AccessTo The Utility Systemwas revised to clarify the process for
approval.

(4) C.9.7.2 Non-Working Hours was revised to clarify the conditions for
application of this paragraph.

(5) C.10 Environmental Compliance was revised to clarify requlatory
authority, points of contact for coordination, and environmental documentation and
reporting responsibilities.

(6) C.10.3 Environmental Studieswas revised to clarify compliance with
guidance documents and requlatory authority.

(7) C.10.4 Environmental Remediation was slightly revised for clarification.

(8) C.10.5 Environmental, Historical, and Cultural Resour ces Protection
Plan (EPP) was slightly revised for clarification.

(9) C.10.8 Handling of Hazardous Waste was revised to further clarify the
documentation process in the handling of hazardous waste.

(10) C.10.9.1 Spills was revised to clarify regulatory quidance covering spills.

(11) C.10.9.2 Spills was revised for clarification.
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(12) C.10.9.3 through C.10.9.6, Spills, were combined, with part of what
was formerly C.10.10, Contractor Reporting Requirements, with a portion of C.10.10
being deleted and slight revisions in the remaining text.

(13) C.15 Reporting Requirements was slightly revised.

(14) C.16 Annual Service Plan was slightly revised under bullet number two,
with bullet four having been ADDED for clarity.

(15) C.17.1 Unigue Architectural and L andscaping Requirements and C.17.2
Artifacts, Preservation & Protection of Historical, Archaeological and Cultural
Resour ces are subparagraphs of the former C.17 (Unique Historical, Architectural
and L andscaping Requirements), and contains significant revisions, with paragraphs
C.17.1.2 through C.17.1.4 and C.17.3 having been ADDED. Offerors are advised to
thoroughly review this section of the solicitation.

d. Section H Special Contract Requirements is hereby replaced in its entirety.
Changes in Section H are as follows:

(1) H.2.4 Self Insurance has been ADDED to the H.2 Insurance Requirements
section of the solicitation. Offerors are advised to thoroughly review this section of
the solicitation.

(2) H.6 Contribution In Aid Of Construction (CIAC) Tax Liability. A Note
has been ADDED to this paragraph.

(3) H.11 Differing Site Conditions and H.12 Availability of Funds have been
ADDED.

e. Section |, Contract Clausesis hereby replaced in its entirety. Offerors are
advised to thoroughly review this section of the solicitation. Changes to Section |
include but are not limited to the following.

(1) FAR 52.217-2, Cancellation Under Multi-Year Contracts is hereby
ADDED.

(2) FAR 52.241-8, Changein Rates or Terms and Conditions of Service for
Unregulated Servicesis hereby ADDED.

(3) FAR 52.230-3, Disclosur e and Consistency of Cost Accounting Standards
is hereby ADDED.

(4) 1.5 Clauses Applying To Entities Submitting Prices Set By L aw Or
Regulation. A number of clauses were ADDED to this Section. Offerors are advised
to review this area thoroughly.
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f. Section J, List of Documents, Exhibits and Other Attachments has been revised
with Exhibits 1 and 2 and Attachments 22 and 23 ADDED, and Attachments 2, 4, 8,
revised.

0. Section L, Instructions, Conditions, and Notices to Offerors, has been revised with
several changes and is hereby replaced in its entirety. Changesincluded in Section L,
include but may not be limited to the following:

(1) L.2.1.1, Contractor Selection hasbeen ADDED.

(2) L.2.1.6 Propriety Information has been ADDED.

(3) L.2.2 Notices and Reservations has been ADDED. .

(4) L.3.1. Proposal Organization/Page Limits has been slightly revised
regarding page limitations.

(5) L.3.10 Proposal Revisions has been slightly revised to denote submission of
change pages on vellow paper.

(6) Theformer paragraph L .4. Subfactor 6: Financial Strength has been
DELETED.

(7) L.4.5 Subfactor 5: Environmental, Historical, Cultural Plan has been
slightly revised.

(8) Theformer L.5 Proposal Preparation Instructions — Volume |1: Past
Perfor mance has been DELETED and RELACED with a significantly revised
version. Offerors are advised to review thisrevision carefully.

(9) Theformer L.6.3.2 Subcontracting Plan (L ar ge Businesses Only) has been
DELETED and RELACED with a significantly revised version. Offerors are advised
to review thisrevision carefully.

(10) L .6.3.3 Socioeconomic Plan has been revised to advise Offerors regarding
the submission of a Socioeconomic Plan, and should be reviewed carefully.

(11) The former L.7.4 Section 4 Tax Discussion is hereby DELETED, with the
former Section 5 Price Risk Assessment renumbered as Section 4.

(12) L.7.5 Detailed I nstructions for Price Proposal, Section 4 Tax Discussion
has been DELETED in its entirety.
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(13) Theformer L.7.5 Detailed I nstructions for Price Proposal, Section 5 has
been renumbered to reflect Section 4 Cost Risk Assessment, and significantly revised.
Offerors are advised to review this revision carefully.

(14) Section L, Attachment 1.Past Perfor mance I nfor mation as been ADDED.
Offerors are advised to review this Attachment carefully.

h. Section M, Evaluation Factors For Award has been revised with several changes
and is hereby replaced in its entirety. Changes included in Section M, include but
may not be limited to the following:

(1) M.3 Evaluation Factors and Subfactors, Factor 1, Technical Approach,
Subfactor 5, Environmental, Historical, Cultural Plan has been significantly
revised. Offerors are advised to review this revision carefully.

(2) M.3 Evaluation Factors and Subfactors, Factor 1, Technical Approach,
Subfactor 6, Financial Strength has been DELETED in its entirety.

(3) M.3 Evaluation Factors and Subfactors, Factor 2, Past Perfor mance has
been significantly revised. Offerors are advised to review this revision carefully.

i. EXHIBITS have been added as follows:

(1) Exhibit 1 - Contract Data ReqguirementsList sS(CDRL s) have been
ADDED as Exhibit 1.

(2) Exhibit 2 - Data I[tem Descriptions (DI Ds) have been added as Exhibit 2. :

j. ATTACHMENTSwere revised or added as follows:

(1) J.2 System Description has been significantly revised. Offerors are advised
to review this Attachment carefully.

(2) J.4 Rate Based Pricing Method and Estimated Cost Based Pricing
M ethod has been nominally revised in that password protection has been removed.

(3) J.8 Inventory of Systems has been slightly revised and is now available on
the web.

(4) J.22 Protection of Treesand Plant Material has been ADDED. Offerors
are advised to review this new Attachment carefully.

(5) J.23 Protection of Trees and Plant M aterial has been ADDED. Offerors are
advised to review this new Attachment carefully.
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(6) J.24 Electric Distribution System Facility Table has been ADDED.

Offerors are advised to review this new Attachment carefully.

2. To facilitate the posting of these changes the following pages are hereby deleted

and the revised pages substitutes are therefore:

SECTION DELETE SUBSTITUTE/ADD
C Pages C-1 through C-28 Pages C-1 through C-29
PO0006
H Pages H-1 through H-5 Pages H-1 through H-7
PO006
Page I-1 through I-14 Pages I-1 through I-16
PO006
J Page J-1 Pages J-1
PO006
L Pages L-1 through L-24 Pages L-1 through L-25
PO006
M Pages M-1 through M-4 Pages M-1 through M-5
PO006
EXHIBIT DELETE SUBSTITUTE/ADD
Contract Data Pgs 1 through 12
Reguirements Listing (CDRL s)
Data [tem Descriptions (DI Ds) Pgs 1 through 23
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ATTACHMENT DELETE

SUBSTITUTE/ADD

J.2 System Description Pgs 1thru 8 Pgs 1 thru 9
PO006

J.4 Rate Based Pricing Previous Version Revised Electronic Version

M ethod and Estimated Cost Based PO006

Pricing M ethod

J.8 Inventory of Systems Previous CD Version Pagelof 1
PO006

J.22 Protection of Trees Page 1-6
PO006

J.23 Building | nventory Page 1 of 22
PO006

J.24 Electric Distribution System Pagelof 1

Facility Table PO006

3. Offerors must acknowledge receipt of this amendment with their proposal revision at

the required closing date and time. The date and time specified for receipt of final

proposal revisions is Monday, 26 January 2004, 2:00 p.m. Central Standard Time (CST).

4. All other terms and conditions remain unchanged.
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SECTIONC

Description/Specifications/Work Statement

C.1 Precedence

FAR clause 52.215-8, Order of Precedence - Uniform Contract Format. Any inconsistency in
this solicitation or contract shall be resolved by giving precedence in the following order: (a) The
Schedule (excluding the specifications). (b) Representations and other instructions. (¢) Contract
clauses. (d) Other documents, exhibits, and attachments. (€) The specifications.

C.2 Scope and Purpose

C.2.1 General

The Government is conveying the utility systems identified in this request for proposals.
Concurrent with the conveyance of the utility systems the Government will acquire electric utility
service to replace the service currently provided by the Government. The Government is
reguesting proposals for the purchase of the Electric utility system located on USMA and the
provision of the identified utility services. The conveyance of the utility system and the
acquisition of utility services are both subject to the terms and conditions of this request for
proposals. The Contractor shall furnish all necessary |abor, management, supervision, permits,
equipment, supplies, materials, transportation, and any other incidental services required for the
compl ete ownership, operation, maintenance, repair, upgrade, and improvement of these utility
systems. The Contractor will provide these services in accordance with all terms, conditions, and
special contract requirements, specifications, attachments, and drawings contained in this
solicitation or incorporated by reference. This contract does not include the purchase of
commodities.
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C.2.2 Statutory Directive

The conveyance of the utility system is authorized by and conducted under 10 USC 8§ 2688. The
conveyance of the utility system is not an acquisition and therefore is not subject to the FAR and
its supplements. The acquisition of utility servicesis an acquisition and will be governed by the
FAR and its supplements.

C.2.3 Program Goal

The goal of this conveyance is to transfer all right, title, and interest of the United States in and to
the electric utility system on USMA. The conveyance will be documented by the Easement, see
example (Attachment J.10). The utility system being sold includes all equipment, fixtures,
structures, and other improvements utilized in connection with the utility system, which will be
more specifically described in the Easement. The divestiture will not include the real property
upon, under, or around the utility system. The utility system being sold is as identified in the
Easement, final inventory, and Points of Demarcation (Attachment J.3) and does not include any

other property.

C.2.4 Notices and Reservations

C.2.4.1 The Government will only acquire utility services if it conveys the related utility system.
The Government can only convey the utility system if it determines that (1) the longterm
economic benefit of the conveyance to the United States exceeds the long-term economic cost of
the conveyance to the United States, and (2) the conveyance will reduce the long-term costs of
the United States for utility services provided by the utility system concerned. Award, if at all,
will only be made by the duly authorized execution of the Easement and the utility service
contract.

C.2.5 Utility Service Providers

The Contractor shall assume ownership of Government utility system identified herein and
provide related utility service. Thisincludes, but is not limited to, the obligation to ensure
adequate and dependable utility service to all facilities and equipment served.

Services provided shall comply with all applicable federal, state, and local laws and regulations,
as they may be amended from time to time, including those requirements relating to health, safety
and the environment. The Contractor shall modify its service practice as necessary to accomplish
such compliance.

If achange in the service requirement necessitated by such compliance constitutes reasonable
cause for an adjustment to the service charge, the charge will be adjusted in accordance with FAR
52.243-1 Alt 1, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms and
Conditions of Service for Regulated Services as applicable.

C.2.6 Utility Systems

Attachments are included in Section J and are herein referred to as utility-specific attachments.
Each attachment provides details specific to the utility system and reguirement.

C.3 Requirement




C.3.1 Utility Service Requirement

The Contractor shall provide reliable and dependable utility service to each Government or tenant
connection within the service area (see C.4, Service Area) 24 hours each and every day. The
Contractor shall be responsible for providing capital investments and all other resources required
to own, maintain, and operate its utility system in a safe and reliable condition and to meet all the
reguirements listed herein.

This contract does not include the purchase of commodities.

The Contractor shall obtain and maintain current any and all licenses, permits, or certifications
necessary to own, maintain, and operate the utility system. Access to the utility system will be as
specified in paragraph C.6, Access to the Utility System.

C.3.2 Performance Standards

Unless otherwise provided for in this contract, the Contractor shall perform its required service in
accordance with industry-standard construction, operations, maintenance, management,
environmental, safety and other relevant standards, that apply to similarly situated utility service
customers whose service characteristics are comparable to the service characteristics of USMA.

The Contractor isreguired to accomplish necessary environmental reporting
documentation pursuant to local, state and federal requlatory standards to support
performance under this contract.

The Contractor shall comply with all applicable Federal, state and local |aws/regulations and
installation specific requirements in performing its duties under the contract. The Contractor
shall identify and incorporate standards and specifications not established by this statement of
work in the Operations and Maintenance Plan, Section C.12, Operations and Maintenance. The
Contractor shall modify its service practices as appropriate when applicable Federal, state, or
local laws/regulations are changed or new ones are enacted.

C.3.3 Metering

The Contractor shall be responsible for maintaining, and calibrating all existing meters on the
utility system (Attachment J.9). The Government will be responsible for meter reading. Those
additional meters shall be installed within the transition period defined in paragraph C.13,
Operational Transition Plan.

All costs for providing, installing, reporting, and maintaining the meters shall be the
responsibility of the Contractor. Calibration of meters shall be in accordance with the
manufacturer’ s recommendations and any applicable reqgulations that govern meter calibration.

C.3.3.1 Future Meters

The Contractor shall provide, install, maintain, and calibrate meters requested by the Government
for any purpose throughout the contract period. Installation of and responsibility for future
meters (not on the system at the time of conveyance or identified for installation as part of the
service contract) may constitute reasonable cause for a service charge adjustment. Any service
charge adjustment as aresult of these actions will be in accordance with FAR 52.243-1 Alt |,
Changes - Fixed Price or FAR 52.214-7 Changes in Rates or Terms and Conditions of Service
for Regulated Services as applicable.
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C.3.4 Enerqgy Efficiency and Conservation

The Contractor shall strive to provide energy efficient systems. The Government has an
established program for conducting and implementing energy-saving and conservation projects to
reduce utility usage and costs. Some of these have resulted in the Government entering into long-
term financing arrangements with non-Government entities. The Contractor agrees to use its best
efforts to ensure that the Contractor’s actions will not negatively impact these projects.
Additionally, the Government reserves the right to enter into any future energy-savings projects
with the goal of reducing Government costs. The Contractor will facilitate the implementation of
any such future energy -savings projects.

The Contractor is encouraged to propose projects to the Government that will increase the overall
efficiency of the utility system. Efficiency projects shall be proposed to the Government in
accordance with paragraph C.11, Upgrades and Renewals and Replacements. The Government
may consider cost-savings sharing and incentives either through service charge adjustments or
lump-sum payments. Service charge adjustments resulting from future efficiency projects will be
handled in accordance with paragraph G.3, Service Charge Adjustment.

C.3.5 Energy Commodity Supply

Electric commodity supply is not included in this contract. The Government retains the right to
procure or supply electricity that will be transported on the system covered by this contract from
any lawful source. The successful Contractor may or may not be the supplier of the commodity
procured by the Government. The Government or Government Commodity Contractor will
retain ownership of all commaodities transported and distributed through the Contractor-owned

systems.

C.4 Service Areas

The service areas are defined as all areas within the Government installation boundaries and any
other facilities and property boundaries under the control of the Installation as defined in the
utility-maps (Attachment J.6). Within the service area and upon the Government’s request, the
Contractor shall provide utility service to all existing and new customers and service connections.
At any time, the Contracting Officer may designate any location within the service area where
utility service under this contract shall commence or be discontinued, subject to the requirements
of the Easement. Any service charge adjustment as a result of these actions will be in accordance
with FAR 52.243-1 Alt |, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms
and Conditions of Service for Regulated Services whichever may be applicable.

C.4.1 Temporary Connections

The Contractor shall extend temporary service to the Government or other Contractors
performing construction projects or other work on USMA when reguested by the Contracting
Officer.

The Contracting Officer will identify the party responsible for reimbursing the Contractor for
temporary connections or utility usage. The Contracting Officer shall be provided the following
information regarding any temporary service connections:

Name of the Contractor/customer

Expected duration of the connection

Description of the connection, including route and type of material
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C.4.2 Use of Distribution Systems to Serve Areas Qutside USMA Service Area

The Contractor may use the utility infrastructure on USMA to serve or benefit areas or customers
outside the service area only with concurrence of the Government. In no way shall service to off-
installation customers degrade or hinder reliable service, or create unhealthy, unsafe or
unacceptable outages to the Government’s facilities. In the event that customers other than the
Government are served, the Contractor shall prorate and allocate services charges, operation,
maintenance, repair, replacement, and capital improvement expenses accordingly.

C.4.3 Joint Use

C.4.3.1 Government Use:

The Contractor shall enter into aformal joint-use agreement with the Government during the
transition period. This agreement shall define the terms, conditions, and standards for
Government joint-use attachments to the electrical system. The Government may have property
and eguipment installed on or attached to poles, conduits, and ductbanks of the utility systems to
be transferred. Communications ducts are concurrent with power ducts in ductbanks. The
Government reserves the right to continue to use the property to be transferred for this purpose, to
enter on the transferred property to maintain, repair, operate, upgrade and replace its property and
equipment, and to install new property and equipment, all at no cost to itself.

C.4.3.2 Commercial Use:

The Contractor shall enter into joint use agreements with the installation's telephone company,
cable television company, and other service providers in accordance with applicable law and
regulation. The Contractor shall permit joint use by other commercial service providers at no cost
until the Government 's current agreements with such providers expire.

C.5 Utility System Ownership, Employees, and Security

C.5.1 Utility System Ownership

C.5.1.1 Transfer of Title

A general description of the utility system assets to be transferred is included in Section J
(Attachment J.2). Prior to the transfer of title, such facilities shall continue to be owned by the
Government. Transfer of title shall be accomplished by Easement. The Easement shall provide
the complete list of all assets to be sold.

An example of the Easement is provided in Attachment J.10. The parties shall prepare and
execute such additional documents as may be necessary to implement the ownership transfer.

C.5.1.2 Tools, Vehicles, and Equipment

Unless listed in the final Easement, Government-owned tools, vehicles, and eguipment used for
system operations and maintenance that are not permanently and physically attached to the utility
system will remain the property of the Government.

C.5.1.3 Placement of Utility System

The Contractor shall comply with requests from USMA regarding the placement of new or
renewal utility systems either overhead or underground. Requests for placement, which differ
from normal _utility practice, may be compensable under FAR 52.243-1 Alt |, Changes - Fixed
Price.
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C.5.1.4 Contractor Facilities

The Contractor may be permitted to |ocate offices, maintenance shops, and materials
storage/staging areas on post. Temporary facilities may be available on post for construction
projects. Construction, use, duration of use, removal, and clean up associated with these
temporary facilities will be negotiated with the Government on an project-specific basis. The
Contractor, at its expense, shall acquire, furnish, install, and operate and maintain all necessary
facilities if required to provide the utility service hereunder. The Contractor will be responsible
for acquiring all utilities, janitorial services, building maintenance, and ground maintenance for
these facilities.

a. Field Office, Shop or Storage for Projects.

(1). If atrailer isrequired to support any project under this contract, the Contractor shall
set up histrailer for use as an office, shop or storage area for supplies at the staging area

located within 5 miles of a project site. The Contracting Office will designate the staging

area.

(2). The Contractor shall construct atemporary 6-foot high chain link fence around
trailers and materials. The fence shall include nylon fabric privacy screening on the
inside, colored green, or black so that visibility through the fenceis obstructed. Fence post
may bedriven, in lieu of concrete bases, wher e soil conditions permit. Trailers, materials
or_equipment shall not be placed or stored outside the fenced area unless such trailers,
materials or equipment are assigned a separ ate and distant storage area by the
Contracting Officer away from the vicinity of the Staging Area but within the military
boundaries. Trailer, equipment, or materials shall not be open to public view with the
exception of those items that are in support of ongoing work on any given day. Materials
shall not be stockpiled outside the fence in preparation for the next day’swork. At the
end of each work day mobile equipment, such astractors, wheeled lifting equipment,
cranes, trucks, backhoes, and like equipment, shall be parked within the fenced ar ea.

b. Toilet Facilities
Portable toilets shall be located as directed by the COR. Upon completion of the project,
all temporary toilet facilities shall be removed and any damage to the areas rectified.

C.5.1.5 Documentation and Record Drawings

a_The Contractor shall implement and maintain a system for identification, preparation,
reproduction, distribution, and maintenance of all documentation and information necessary for
the Contractor’ s management, operation, and maintenance of the facility as well as Government
management of the contract. This documentation shall be available at no cost to the Government
upon request. Examples of necessary documentation include but are not limited to maps,
inventory, operations and maintenance plans, service calls records, work order records, expense
records, as-built drawings, quality control inspection documentation, outage reports and surveys,
etc. Documents shall be submitted to the Contracting Officer (accompanied by Form ENG 4025)
on or before the dates specified in the contract and/or task orders. Submittals requiring comment
and/or approval by the Government shall be reviewed and comments returned within 30 calendar
days of submittal. The Contractor shall respond to the comments within 30 calendar days of
receipt by modifying the submittal or by annotating the comments with reason for non-
concurrence. The Government will have 15 calendar days to either approve the re-submittal or
provide additional guidance to the Contractor.
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b. The Contractor shall maintain record drawings for all existing and new facilities installed by
the Contractor within the service areain accordance with DID P013. Maps shall be updated as
necessary to accurately depict the system to its current extent and configuration to include all
above and below ground component locations, size, material, age, and voltage. The maps shall
show the location of all system components that are required to be included in the inventory.
Upon request, the Government may use and copy such drawings. The Contractor shall provide
available drawings to the Government in the form of CAD-CAM disks using the latest release
software compatible with Government systems at no cost to the Government. The Contractor
will also provide information to allow for updates to USMA Geographical Information System
(GIS), as appropriate. The Contractor shall identify changes to and update the facilities maps to
ensure delineation of all easements. The Contractor shall provide USMA updates within six (6)
months following system transfer and annually thereafter in both hard copy (full size) and
electronic media formats.

C.5.1.6 Disposition of Removed or Salvaged Materials

The removal and disposition of facilities and materials that are not used and useful for the
purpose of providing utility service shall be the responsibility of the Contractor. |f the cost
structure is dependent upon in-place value, the salvage value of equipment removed from service
prior to the end of its useful life shall be deducted from the in-place value of the system. The
Contractor shall notify the Contracting Officer when removing hazardous substances in
accordance with paragraph H.7, Hazardous Substances.

C.5.1.7 Abandonment.

Existing aboveground system eguipment shall be removed when replaced or no longer utilized.
The Contractor shall not abandon aboveground equipment in place unless approved by the
Contracting Officer. The Contractor will not be responsible for any portion of the existing system
abandoned in place prior to system conveyance. Abandoned plant (e.g., duct, direct-buried
conductors, etc.) shall be documented in the initial system inventory and noted as remaining
under Government control and/or ownership. Abandoned plant not identified on existing maps
but found during operations shall be documented on the drawings noted as remaining under
Government control and/or ownership. In order to prevent hazardous conditions, the Contractor
shall be responsible for ensuring that no interconnections exist between abandoned and utilized
facilities.

C.5.1.8 Change of Ownership.

If the Contractor sells or otherwise conveys ownership of the system at any time during the
contract period, the conveyance shall be subject to this contract and any subsequent owner shall
become successor-in-interest under this contract. Changes in ownership of the Contractor’s
company, corporation or similar parent organization are subject to contracting officer approva in
accordance with FAR Subpart 42.12, Novation and Change of Name Agreements, unless saleis
under thejurisdiction of an independent regulatory body. If saleis subject to regulatory
jurisdiction the Contractor shall provide written notification to the Contracting Officer
within 120 days prior to sale.

C.5.2 Employees




The Contractor shall designate a Project Manager for this contract. The Project Manager shall be
responsible for the complete coordination of all work under this contract. The Government shall
not exercise any supervision or control over the Contractor employees performing services under this
contract. Such employees shall be accountable solely to the Contractor.

The Contractor shall not employ any person for work on this contract if such person is identified
to the Contractor as a potential threat to the health, safety, security, general well being, or
operational mission of USMA or population.

Where reading, understanding and discussing environmental, health and safety warnings are an
integral part of a contract employee’s duties, that employee shall be able to understand, read,
write, speak, and communicate effectively in the English language. All employees that interface
with customers shall be able to speak and understand the English language.

C.5.2.1 Personnel Appearance and Identification

The Contractor’s personnel shall present a neat appearance and be readily recognized as
Contractor employees.

If required by USMA, the Contractor shall coordinate with the COR to ensure each employee
obtain from appropriate personnel, security, and military police staff an identification card that
shall include at a minimum the employee’ s name, employees photograph, and Contractor’s name.
Each Contractor employee shall follow established Installation procedures for displaying their
identification card while within the boundaries of USMA.

C.5.2.2 Employee Certification

The Contractor shall ensure that employees meet all applicable federal, state, and local
certification, licensing, and health and safety reqguirements to perform all assigned tasks and
functions as defined in this contract.

C.5.2.3 National Agency Check

The Contractor shall provide sufficient information to obtain complete and favorable National
Agency Check (NAC) investigations for its employees for unescorted entrance into restricted
areas on base. Normal access to USMA shall be in accordance with paragraph C.6, Access to the
Utility System. The Contractor shall justify to USMA Security Forces requests for NAC on
Contractor employees requiring unescorted entry into restricted areas. Final approval for
unescorted entry into restricted areas rests with USMA Superintendent.

C.5.2.4 Controlled Access Areas

The Contractor shall apply for personnel security clearances required for performance after the
contract is awarded. Personnel requiring access to secured areas or restricted areas under the
control of USMA shall comply with applicable regulations.

C.5.2.5 Coordination of SubContractors

SubContractors are subject to the same requirements as the Contractor’ s in-house personnel. It
shall be the responsibility of the prime Contractor to be fully informed and in control of the extent
of the limits of work to be performed by his sub-Contractors. The prime Contractor shall
coordinate and be responsible for all coordination of various trades and work.
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C.5.3 Contractor Vehicles

All Contractor vehicles shall be readily identifiable. |dentification shall include displaying
Contractor name in aclear and unobstructed location on the vehicle.

C.5.3.1 Vehicle Registration and Operation.

The Contractor and Contractor employees shall register vehicles with the USMA Provost
Marshal within 5 working days from date of employment and renew registration annually
thereafter. The registrant shall remove the registration decal from the registered vehicle upon
termination of employment or sale of vehicle. Personnel operating vehicles on Government
property shall possess avalid New York or other state driver's license. The Contractor shall not
fuel and/or maintain personal or Contractor owned vehicles in Government furnished facilities.

C.5.3.2 Vehicle Safety Inspection.

Privately owned and Contractor owned vehicles operating at USMA are required to display a
valid mechanical safety inspection sticker. |f the state in which the vehicle is licensed or
registered does not require a mechanical safety inspection, the requirements of the State of New
Y ork in this respect will govern. In addition, all Contractor and subContractor vehicles shall be
operated and maintained in accordance with NY SDOT requirements for the USMA area.

C.5.3.3 Traffic Codes.

All vehicles operating on the above named military reservation are subject to the Traffic Codes
published by USMA. Copies of the Traffic Codes are available in the Provost Marshal's Office.

C.5.3.4 Work Staging, Vehicle Parking Areas, and Customer Notification

The Contractor will coordinate vehicle parking, work staging areas, and with the Contracting
Officer’s Representative (COR) prior to performing work.

C.5.4 Contractor Radios

Communications equipment (telephones or radios), required for execution of work on the
installation, may be installed after receiving written approval from the Contracting Officer.
Additional communications equipment frequencies, antenna locations, and equipment placement
in or on real property facilities shall be approved prior to installation or operation. Prior to
operating two-way, portable, or landmobile devices on USMA, the Contractor shall obtain
approval of USMA Director of Information Management (DOIM) by reguesting an available
clear frequency. The Contractor shall follow all installation procedures for operating radios on
USMA IN ACCORDANCE WITH DFARS 252.235-7003, Frequency Authorization.

C.6 Access to the Utility System

Access to USMA and the utility system shall be in accordance with the Easement. The
Contractor will be restricted in secure areas, live fire training areas, and during times when the
post is secured due to threat or alert. The Government may limit or restrict the right of access
granted in any manner considered to be necessary (e.q., nationa security, public safety). |If the
Contractor desires to locate a construction trailer on post approval must be obtained from the
Contracting Officer through the COR. Any approval granted will be for the duration of the
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construction project. Access for major projects shall be coordinated with the COR ten working
days prior to performance of work. USMA is a closed post and access may be limited at times
with controlled gate openings and closures. Gate operating times and procedures are published
by the Provost Marshal’s Office. Unscheduled gate closures by the Military Police may occur at
any time, and personnel entering or exiting USMA may experience a delay due to vehicle
inspection, registrations, wearing of seat belts, etc. When an unforeseen closure of USMA occurs
during normal duty hours, the Contractor shall reschedule the work. The exact date and time will
be coordinated with the COR Emergency work shall continue regardless of closure of USMA.

C.7 Response to Service Interruptions and Contingencies

The Contractor shall employ sound utility practices to ensure continuous, dependable, and
reliable utility serviceis provided to USMA 24 hours each day and to minimize the scope and
length of any service disruption.

The Contractor shall establish and adhere to standards for responding to service requests and
service interruptions as described herein.  The standards shall distinguish between different
categories (routine, emergency) of service reguests and service interruptions and, identify
response times for each category. The Contractor shall incorporate the Standards and operational
plans for meeting the standards in a Service I nterruption/Contingency Plan. The Service

I nterruption/Contingency Plan will be incorporated in the contract at time of award.

C.7.1 Government Responsibilities.

The Government will receive service and trouble calls through the DHPW service desk during
normal operating hours (0745 — 1630) and through the power plant other times. The Government
call center representative will contact the Contractor Service Office to report service and trouble
cals.

C.7.2 Contractor Responsibilities.

C.7.2.1 The Contractor will provide a 24-hour Service Office telephone number to the
Government. This number shall be manned at all times by a Contractor employee or answering
service (neither answering machines nor pagers are acceptable).

C.7.2.2 The Contractor shall implement a Trouble Ticket reporting system that maintains a
record of callsfor repairs, outages, and restoration of service. This record shall include the
service performed, the time of notification; the time expended repairing or restoring service, and
the cause of the outage (if applicable). Thisinformation shall be provided to the Contracting
Officer’'s Representative (COR) at the end of each month.

C.7.2.3 The Contractor shall provide alist of the points of contacts during non-duty hours. Asa
minimum, this list should include the name(s), position/title and phone(s) number(s).

C.7.2.4 Upon notification of an outage or other service call on USMA, the Contractor shall
respond and take action to safequard life and property within 30 minutes during normal duty
hours (0745-1630, Monday through Friday) and within one hour during non-duty hours. To
respond means the Contractor shall have a representative on-site properly equipped and capable
of assessing the situation, arresting any reasonably expected hazard to life and property, and
determining the necessary action to effect repairs. The Contractor shall correct any safety
condition within the time required by applicable law or regulation. If thereis aloss of electric
service, the Contractor shall diligently and continually pursue the repair until service is restored.
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If repairs cannot be completed at that time, the Contractor shall ensure danger or risk is
eliminated and shall notify the COR as to the status of the repair work. The above response times
do not apply to conditions where inclement weather (tornadoes, ice/snow storms, major lightning
storms, floods) prevents normal operation. It is recognized that extraordinary conditions will
cause the response times to vary proportionally to the number and expanse of system outages, and
the priority of service restoration.

C.7.2.5 Response to Fires and Other Emergencies. The Contractor shall provide all equipment
and supplies necessary to assist firefighters and other emergency personnel for incidents requiring
de-energizing and securing of electrical lines, equipment, or services. The Contractor shall
respond and take any action necessary to safeguard life and property. The Contractor shall
coordinate his work with emergency management personnel (fire department, police, etc) as

appropriate.

C.7.2.6 _Emergency Operations. The Contractor’s Service Interruption/Contingency Plan (see
DID P006) shall contain a section that provides an Emergency Operation plan for USMA. This
plan shall be based on the Contractor’ s assessment of events that can cause widespread and
prolonged service interruption to the USMA. The Contractor shall document all aspects of the
Contractor’ s response to emergency conditions including but not limited to system failures due to
acts of God, or breakdown. This plan shall be based on the system inventory and the Contractor’s
Operation and Maintenance Plan (see DID P003), and identify all system elements that are key to
providing service to USMA. For the key system components/elements, the plan shall provide a
listing of all equipment and supplies that will be required to handle the emergency event. The
plan shall include alisting of supplies and equipment that will be stored at or near the facility, or
if the equipment or supplies are not readily available, address how they will be procured. The
plan shall include an Emergency Resource Personnel Chart showing the number of persons
available for use and their disciplines (clerical, engineering, customer service, etc). The plan
shall include the steps that will be taken in the event of an emergency, from initiation to complete
restoration of service. This shall include, but not be limited to, how emergency events will be
reported and to whom, identification of personnel who will be responding first as well as their
responsibilities, proposed response times and all steps that will be taken to protect other property
and/or personnel from being impacted. In the event of a major disaster, identify the service
restoration priorities (which systems will be restored first, second, Third, etc.). The plan shall
identify the corporate point of contact and their role in resolving emergencies, enacting
preparedness training exercises and documenting how emergencies were handled. This shall [ead
to development of reports assessing the readiness of their forces as well as identifying areas for
improvement. Describe any obligations to any surrounding utility services and how these
obligations will be satisfied.

An initial plan shall be submitted 30 days prior to commencement of operation and maintenance
services. The plan shall be updated when changes occur but as a minimum every 5 years. The
plan shall list the priority of service restoration for the installation and other customers (if
applicable) in the service area. In the event damages from a storm or disaster is widespread and
affects the Contractor’s other customers (off the installation), USMA personnel at the installation
must be informed of the Installation’s restoration priority. The order of priority for service
restoration at USMA is medical, command and control, heating facilities, feeding facilities with
others following.

C.8 Repair Response Notification Procedures

The Contractor shall provide to the Government clearly defined procedures by which installation
personnel can submit service requests to the Contractor. The Government will be responsible for
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disseminating such procedures within USMA. The Contractor shall provide to the Contracting
Officer the name of the local Project Manager or other responsible person and an alternate with
after-hours contacts' telephone numbers. The procedures and point of contact information shall
be finalized 30 days prior to commencement of operation and maintenance services and shall be
updated whenever changes are made.

C.9 Coordination of Work
C.9.1 Routine Work

Routine work, such as scheduled maintenance, testing, and placement or retirement/removal of
system components, shall be coordinated with the Contracting Officer or the Contracting Officer
Representative (COR), on aweekly basis, to ensure minimal impact to Post missions and
operations. Contractor shall provide, in writing, the name of a single point of contact for
coordination. The Contractor shall submit for approval by the Contracting Officer a workplan
containing the type and extent of work to be performed. Open trenches or road restrictions will
not be permitted without the approval of the Contracting Officer and must be coordinated with
the dig-permit system.

C.9.2 Service Requests

The Contractor shall record all service request calls, documenting the time of the call, time of
service response, cause of request, and action taken (including time and date completed). Such
records shall be retained for 2 years and may be reviewed by the Contracting Officer upon
reasonabl e request and with reasonable notice.

If the request affects operations, the Contractor shall coordinate all work with the person
responsible for the building or facility and the Contracting Officers Representative. The
Government will provide the Contractor with alist of Government representatives and the
buildings or facilities for which they are responsible.

Emergency service reqguests submitted to the Contractor, or emergencies identified by the
Contractor, shall be reported immediately to the Contracting Officer’ s Representative.

C.9.3 Connections and Disconnections

The Contractor shall coordinate any connections or disconnections with the Contracting Officer’s
Representative.

C.9.4 Work Control.

The Contractor shall take into full account the special Public, Historic, Military, and Academic
nature of the United States Military Academy and its prominence as a tourist attraction, all of
which will bein operation during the course of this contract.

C.9.4.1 Housekeeping. The Contractor shall ensure that all debris and materials are properly
controlled at work areas and afinal site clean up is completed at the end of projects or repair. In
the performance of any work under this contract all areas shall be maintained in a neat, clean and
orderly fashion. Where materials, supplies, or equipment cannot be kept on the designated site
area in neat, clean and orderly fashion, and thereby cause an unnecessary eyesore, they shall be
moved to other locations, on or off Government property, as directed by the Contracting Officer.
The Contractor shall, at all times, furnish from his own organization a sufficient force to carry out
the housekeeping and cleanup reguirements on both exterior and interior areas affected by his
contract operations, on a day to day basis throughout the life of the contract.
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For projects that produce debris or waste material, the Contractor shall provide and maintain a
dumpster of sufficient size at each project site. The dumpster shall be replaced at regular
intervals to avoid overfilling and spillage and the area around the dumpster shall be kept clean at
al times.

Debris and other rubbish shall be disposed of, off of the Military Reservation. Burning of rubbish
or site removal items will not be permitted. Scrap, debris and surplus construction materials are
not to be disposed of in the "Post Sanitary Disposal Containers' (Dumpsters), which are
distributed throughout the area, but must be loaded in the Contractor’s dumpsters for disposal at a
location other than the United States Military Academy.

C.9.4.2 Pedestrian Traffic Ways. Sallyports and other access ways shall be fully usable. The
Corps of Cadets will actively use the sallyports. Sidewalks and paths shall be maintained in safe
and usable condition to the fullest extent practicable during project performance. On Fridays
before the home football game, the Contractor shall either temporarily backfill all excavations or

plate them.

C.9.4.3 Site Restoration. The Contractor shall restore all work areas to a condition equivalent to
that existing prior to the Contractor’s work, including any required cleanup, restoration of paved
areas, vegetation, painting, removal of marks, patching, and so forth. All marking of pavements
or other areas will be coordinated prior to marking. All construction materials, debris and soil,
shall be removed from USMA by the Contractor. All waste material and housekeeping during the
period of Contractor operation shall be the responsibility of the Contractor to remove and dispose
of off USMA'’s property. Disposal of this material shall be in accordance with Federal, state, and
local laws and regulations.

C.9.4.4 Protection of Buildings, Contents, Monuments, L andscape, and Other |mprovements.
Any damage to existing structures, landscape, monuments, buildings, facilities, equipment, and
contents with the building caused by the neglect of the Contractor, shall be repaired, restored, or
replaced promptly by and at the expense of the Contractor. As a precaution to protect the
contents of the building, the Contractor is required to secure the work area at the end of the work
day, by the use of an approved means, which shall be submitted to the Contracting Officer for
approval prior to work.

C.9.5 Scheduled Utility Service Interruptions

Scheduled outages shall be coordinated with the DHPW ten working days prior to the scheduled
outage. Noatification shall include date, time of outage, alist of buildings that will be affected and
the estimated time until the service will be restored. The Government will notify all parties
affected by the outage. The Contractor shall cooperate to facilitate electric service outages
reguired by the Government. The Government reserves the right to deny scheduled utility
outages and reserves the right to cancel at any time, before or during, a scheduled outage at no
cost to the Government, if such interruption might adversely affect USMA’s missions and
operations. The Contractor shall immediately inform the Government of instances where stopping
work will place people or equipment in danger and agreement will be reached as to how soon
service can be restored while achieving a safe system configuration. _If an interruption is
postponed, the parties shall coordinate a mutually acceptable alternate time for the scheduled
service interruption

C.9.6 Line Location and Digqing Permits.

All excavations on USMA shall be performed only after receipt of adigging permit except in
cases of an emergency (e.q. a faulted/damaged underground conductor). If the excavation is
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required by other than the Contractor, the Contractor shall locate and mark underground electrical
lines. All requests for digging permits will be made to the USMA DHPW in accordance with the
USMA Dig-Safe Permit Policy (See Attachment J.17). The DHPW will maintain alog of
reguests using a number to track reguests and permits. All parties will refer to the tracking
numbers in correspondence. The DHPW will notify each affected utility within 24 hours of
receipt of requests. The Contractor is responsible for updating electrical distribution system
drawings and submitting a report on any identified changes to other utility or underground
facilities discovered during the digging.

C.9.7 Working Conditions - Hours of Work and Government Holidays.

C.9.7.1 Working Hours - Normal working hours shall be Monday-Friday 0745 to 1630 hours.
The Contracting Officer must approve differences to these working hours.

C.9.7.2 Non-Working Hours - During the course of this contract the Contractor shall not
perform any physical work on the days/periods listed below unlessit is an emergency or is
directed by the Contracting Officer:

(1) Graduation Week: A seven day period starting the Sunday before graduation. Thisis
usually the end of May or beginning of June.

(2) Reception Day: A single day in the end of June or early July when the new Cadet
class arrives.

(3) Footbhall Home Games: Exact dates will be furnished to the Contractor on request in
the year that they will occur.

(4) All Government Holidays.

New Year's Day

Martin Luther King's Day

President's Day

Memorial Day Holiday

Independence Day Holiday

Labor Day Holiday

Columbus Day Holiday

Veterans Day Holiday

Thanksgiving Day

Christmas Day

Specia Events, of no more than two (2) days in duration (i.e. Presidentia Visits).

C.9.7.3 Ceremonies. - Parades, reviews or similar ceremonies are routinely conducted three or
four times aweek. Hours of such ceremonies are normally 5:00 p.m. on weekdays and 1130 a.m.
on Saturdays, although there are exceptions to these hours. Detailed schedules of ceremonies
may be obtained two (2) months in advance on request from the Contracting Officer. The
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following reguirements shall apply to all Contractor’s activities in connection with these
ceremonies.

(a) Right of way shall be given to cadets marching in formation to or from ceremonies.

(b) During the actual ceremonies, the Contractor’s activities that can visually impact the
ceremony or produce noise to an extent which would distract or interfere with the ceremony, such
as the operation of loud and noisy machinery, shall be suspended until the ceremony is over
(except for work that is being performed under emergency conditions).

All cost for conformance with the above stated requirements shall be included with contract
amount and no claim for extra cost shall be considered.

C.9.8 Coordination Meetings
The Contractor shall be available for meetings as required by the Contracting Officer.

C.9.9 Exercises and Crisis Situations Requiring Utility Support

The Contractor shall respond to installation emergency and crisis situations (i.e., hostage
situations, bomb threats, etc.) and related exercises that require utility support. The Contractor
shall respond to these events as soon as possible after notification. The Contractor shall advise
and assist the on-scene commander until the event is compl eted.

C.9.10 Compliance With Post Requlations.

The Contractor shall comply with all Post Regulations, policies and guidance documents that will
apply to his operation, particularly those pertaining to fire prevention, sanitation, and the
driving/parking plan. In addition to observing these Regulations, the Contractor will insure that
al sub-Contractors, employees, or other persons connected with the performance of this contract
comply with these regulations. The Contractor is responsible for securing proper parking passes,
if required, through Contract Administration, Bldg. 681, West Point.

C.9.11 Emergency Notification Procedures.

Contractor personnel witnessing afire, accident, criminal act, threatening act or condition related
to the systems under the contract, shall notify the proper authority on the installation by dialing
911, personally reporting the act or occurrence to the installation Fire Department or Military
Police. In case of emergencies (e.g., downed power line, etc), the Contractor shall initiate
corrective action and shall immediately notify the Power House, Fire Department, and COR in
that order. The Contractor shall record the time of notification, the person notified, and the scope
of the emergency or repair. The Contractor shall maintain the record of emergency or repair
notification for a period of one year.

C.9.12 Medical Services.

Medical services for the Contractor’s employees are the responsibility of the Contractor. The
Government, however, will provide on emergency basis, medical services for job related injuries
while an employee is performing under this contract. The Contractor will reimburse the
Government for emergency medical services.
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C.9.13 Switching and Backfeed during Emergencies.

The Contractor shall develop and implement a switching procedure for isolation of the electrical
system from commercial power sources, and feeding the system or portions thereof from the
Powerhouse (at the request of the Contracting Officer). The Contractor shall maintain an updated
copy of the procedure at the Powerhouse. Switching shall be coordinated with the Powerhouse

Operator.

C.10 Environmental Compliance

The Contractor shall be responsible for compliance with all applicable Federal, State, local
environmental laws, regulations and programs on this Installation that relate to or may arise under
the performance of this contract, including the National Environmental Policy Act (NEPA). The
Contractor is required to meet all environmental obligations and coordinate all environmental
issues with the DHPW Environmental Management Division and the Cultural and Historic
Preservation representatives. Contractor responsibility includes preparing necessary
environmental documents and reports in support of construction and major maintenance
activities. The Contractor shall coordinate the required environmental documentation, as well
as DI Ds involving project work, (see DI Ds PO07, PO08, P010, PO11, PO12, PO17, and P021)
The Contractor is responsible for any penalty charges resulting from or against the Department of
Defense, Department of the Army, or the Installation, or its agents, officers, or employees due to
the Contractor’s failure to comply with environmental laws, regulations, or programs, that relate
to or may arise under performance of this contract. The Emergency Planning and Community
Right-to-Know Act (EPCRA) requires that site-specific information concerning hazardous
chemicals use and releases be provided. The Contractor is required to maintain an inventory of
hazardous materials under its control. This inventory shall be provided to the COR prior to
commencing work on the installation and semiannually thereafter, both in writing and
electronically. Inventories of hazardous material shall include quantities received, amount used,
and quantities turned in for disposal. The amount not accounted for will be considered as
quantities that were released to the environment. Questions in reference to the EPCRA can be
directed to the DHPW Environmental Office.

C.10.1 Permit Compliance

Once ownership of the utility system is transferred, the Contractor shall be the party of record for
all environmental permits related to operating the system. Thereafter, the Contractor shall be
responsible for obtaining any new or revised permits needed to operate and maintain the utility
system. The Government shall remain the party of record and retain responsibility for any
applicable permits prior to the transfer of ownership, as defined by paragraph C.13, Operational
Transition Plan, and for those permits that are not transferable.

C.10.2 Work in Environmentally Sensitive Areas

The Contractor shall comply with USMA procedures and standards for work in and around
environmentally sensitive or contaminated property. Prior to accessing any environmentally
sensitive areas the Contractor shall coordinate with the Contracting Officer’s Representative and
cognizant environmental representative for the site. The Government will provide the Contractor
with updated lists showing environmentally sensitive sites and points of contact.

C.10.3 Environmental Studies

As required by Department of The Army, the Government will perform an environmental
baseline survey (EBS) in accordance with Army Regulation (AR) 200-1 (DA PAM 200-1), and
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other appropriate guidance documents,for conducting system transfer. The EBS is conducted to
determine and define existing environmental conditions within the easement boundaries granted
to the Contractor, up to the date of transfer of the systems. The Contractor(s) shall be responsible
for compliance with environmental regulations and guidance documents, to include, but not
limited to the following: the National Environmental Policy Act (NEPA) and the New Y ork
State Environmental Quality Review (SEOQR) for future environmental assessments/studies
relative to the electrical distribution system, and coordination applicable to Federal, State, and
local agencies. This shall include, but not be limited to, assessments, studies, authorizations and
coordination necessary to comply with Federal, State, and local laws regarding environmental
protection and enhancement, wetlands, endangered species, cultural/historic/archeological, and
hazardous/toxic materials and wastes, as required for Federal Facilities. Future environmental
assessments, baseline studies, and impact statements will be documented in accordance with
DIDs P010, PO11, or PO12, as appropriate.

C.10.4 Environmental Remediation

The Contractor will be responsible for accomplishing at no cost to the Government any
environmental remediation required as a result of the Contractor’s activities. The Government
will retain responsibility for remediation of pre-existing environmental contamination.

C.10.5 Environmental, Historical, and Cultural Resources Protection Plan

(EPP).

The Contractor shall implement environmental protection measures for all applicable operations
under this contract in accordance with existing Government environmental protection plans and
governing Federal, State, and local laws and regulations. The Contractor shall develop and submit
one copy of the EPP to the Contracting Officer or designated representative not later than 30
calendar days after contract award, in accordance with DID P021, ENVIRONMENTAL,
HISTORICAL, AND CULTURAL RESOURCES PROTECTION PLAN. The EPP shall detail
the Contractor’s plan for implementing requirements for pollution prevention and control, natural
and cultural resource conservation and protection (C.17 UNIQUE HISTORICAL,
ARCHITECTURAL AND LANDSCAPING REQUIREMENTS), solid and hazardous waste
management. The EPP shall demonstrate the methodology for ensuring continuing compliance
with federal, state, and local Laws and regulations including, but not limited to, 40 CFR
"Protection of the Environment”, 49 CFR "Transportation”, 6 NY CRR "Conservation”, AR 200-
1, AR 200-3, AR 200-4, USMA Spill Prevention Control Countermeasures Plan, USMA
Installation Spill Contingency Plans, and the USMA Hazardous Waste M anagement Plan.
Methods of storing hazardous materials shall be included in the EPP. The EPP shall include sub-
plansif required. The plan shall be updated as often as required, but no less than annually, and
submitted to the Contracting Officer.

C.10.6 Toxic/Hazardous Material and Waste Management.

The Contractor shall have available at each work site where hazardous materials are used or
stored, the applicable Material Safety Data Sheets (MSDS). MSDS shall be readily available to
employees, the Contracting Officer and Public Works. The Contractor will ensure employees are
trained in the proper handling of hazardous materials IN ACCORDANCE WITH 29 CFR Part
1925, other OSHA regulations and directives, and the USMA Hazard Communication Program.
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C.10.7 Environmentally Preferred Products

The Contractor shall use Contractor-obtained environmentally preferred products for the
performance of this contract. Unless otherwise specified, in all instances where a product
containing non-hazardous components can be substituted for a product with hazardous
components, the Contractor will use the product containing the non-hazardous components. IN
ACCORDANCE WITH the Emergency Planning and Community Right-to-Know Act (40 CFR
Section 303, et. seq.), and AR 200-1, the Contractor shall provide the Contracting Officer or
designated representative with alist of Hazardous materials including guantities received, amount
used, and quantities turned in for disposal. The Contractor shall clearly |abel all hazardous
material containers IN ACCORDANCE WITH all Federa, State, Local and USMA Regulations.
All hazardous materials shall be stored IN ACCORDANCE WITH the MSDS requirements, and
USMA Fire, Safety and Environmental requlations. The Contractor shall verify that materials
stored together are compatible. Flammable materials shall be stored in properly marked fireproof
lockers or other approved containers. All hazardous materials shall be stored in such a manner as
to prevent exposure to the natural elements, such as, rain, snow, dust, and wind. The Contractor
shall provide for adequate containment, documentation, transportation, tracking, and turn-in for
the disposition of hazardous materials.

C.10.8 Handling of Hazardous Waste

The Contractor shall handle, inspect, store, transport, and dispose of all hazardous waste IN
ACCORDANCE WITH 40 CFR Sections 260-265, 49 CFR " Transportation" , and 6 NYCRR
370, et. seq. The Contractor shall use its own EPA identification number in the manifesting,
transport and disposal of hazardous wastes. Hazardous materials and hazardous waste training
records shall be maintained onsite and shall be readily accessible to the Government.

C.10.9 Spills

C.10.9.1 The Contractor shall contain and cleanup spills and discharges encountered during
performance of this contract. The Contractor shall maintain proper spill response equipment
IN ACCORDANCE WITH Federal 40 CFR 109, 110, 112, 280, and 300; State 6NYCRR 610,
612, 613, and 614; and the USMA | nstallation Spill Contingency Plan (I SCP).

C.10.9.2 For any hazardous material release, spill, or discharge incident on the USMA pursuant
to Contractor performance, whether or not caused by the Contractor, the Contractor shall
immediately notify (no later than 15 minutes) the USMA Military Police Station at 911 (or from
a cell phone dial 845-938-3333) to notify USMA fire department and subsequently notify the
Contracting Officer.

C.10.9.3 A written follow-up report shall be submitted to the Contracting Officer no later than
five (5) cdendar days after the initial incident. The written report shall be in narrative form and as
a minimum include the following:

a. Description of the material involved (including identify, quantity, and manifest

number).

b. What time the incident was reported, and to whom it was reported.

c. Exact Location of theincident, including description of the area involved.
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d. Cause of incident and eguipment and personnel involved.

e. Injuriesor property damage of incident.

f. Containment proceduresinitiated.

g. Summary of any communications Contractor has with press, agencies, or
Gover nment officials other than the COR.

h. Description of cleanup procedures employed or to be employed at the site,
including disposal location of incident materials.

i. Include copy of MSDS.

C.10.9.4 A follow-up meeting will be held within 5 calendar days after receipt of the written
report to discuss after action procedures to eliminate or prevent this type of incident in the future.
The Contractor will be required to attend the follow-up meeting.

C.10.9.5 Thisreporting requirement is in addition to any other environmental related actions,
notices, reports, certifications or compliance' s required by other contract clauses or provisions or
by federal, state or local law.

C.10.9.6 _All costs associated with emergency response to spills caused by the Contractor, shall
be reimbursed to the Government.

C.11 Expansions, Upgrades, Renewals and Replacements

C.11.1 General

The Contractor shall be responsible for accomplishing all required upgrades and renewals and
replacements to maintain and operate the utility system in a safe, reliable condition, and to meet
the requirements of this contract. The Contracting Officer will inform the Contractor of any
material changes anticipated in the required system capacity or characteristics of the service
required at each existing serviced location or new service locations. The Contracting Officer
shall provide the Contractor a copy of the annual updates to the 5-Y ear Capital |mprovement
Plan. The Contractor shall, after approval of the Contracting Officer and issuance of additional
contract action (if required), upgrade or expand the utility distribution systems as required to
provide acceptable service to al new or existing connections. The Contractor shall provide to the
Government an estimate for system modifications (including upgrades, additions, etc.) by
individual project, providing project data and other pertinent information.

C.11.2 Capital Upgrades and Renewals and Replacement

C.11.2.1 Initial Capital Upgrades

Initial Capital Upgrades consist of those repair, replacement, and improvement activities of the
Contractor required to bring the utility system, as purchased, up to legally applicable requlatory
standards so that subsequent renewals and replacements will permit the longterm safe and
reliable operation of the utility system, or to ensure that system parameters are adequate to
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provide quality service. All initial capital upgrades shall be listed in the first submittal of the
Capita Upgrades and Renewals and Replacements Plan (see DID P002), as part of the offer.

C.11.2.2 Future Capital Upgrades

Future Capital Upgrades are investments in the utility system resulting from changes in the
requirements, laws or regulations. Capital upgrades may aso include the implementation of new

technologies.

C.11.2.3 Renewals and Replacements

Renewals and replacements are investments in the utility system to renew or replace system
components that fail or reach the end of their useful life.

C.11.2.4 Capital Upgrades

The Contractor may propose upgrades in the Annual Capital Upgrade and Renewal and
Replacement Plan. The Government will fund Capital Upgrades required to meet legally
applicable regulatory requirements that have changed during the contract term. . The
Government reserves the right to determine at its discretion whether it will fund proposed Capital
Upgrades for the implementation of new technologies. Approved Capital upgrades and
improvements identified in the Capital Upgrades and Renewals and Replacements Plan will be
paid, in accordance with Paragraphs H.8, Accounting for Capital Upgrades/Purchase Price, and
the CLIN Schedule when placed into useful service. The Government reserves the right to pay for
any capital upgrade as a lump-sum payment rather than by amortizing the capital upgrade costs.

C.11.2.5 Renewals and Replacements

Renewals and replacements identified in the Capital Upgrades and Renewal and Replacement
Plan will be paid in accordance with the CLIN Schedule.

C.11.2.6 Requirements and Standards

The Capital Upgrades and Renewals and Replacements Plan shall include an assessment of any
new or revised standards and clearly address planned system improvements or operational
changes needed to comply with such standards.

C.11.2.7 Connections and Disconnections

The Contractor shall provide service connections and disconnections as requested by the
installation. Service connections and disconnections will be coordinated with the DHPW.
Permanent connections will be considered capital facilities changes and recovered in accordance
with Section H.9. Temporary connections/disconnections costs will be recovered through a
connection charge or service charge. In the annual updates to the 5-Y ear Installation Master Plan,

the Government will provide alist of new service reguirements and anticipated disconnections.
The Annual Capital Upgrades and Renewals and Replacements Plan shall include alist of
anticipated new service connections, including a preliminary design and estimated construction
costs.

C.11.2.8 Expansions and Other Modifications.

Subsegquent task orders and modifications may be awarded following the transfer of
ownership. After thistime, the contractor may need to modify the services defined
in the existing task orders or perform additional services of various types not
defined in the contract or in thistask order. At that time a multi-step process shall
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be utilized to identify the problem, define the solution, document the solution, and
implement the solution. The Government or the Contractor will identify a problem
or need and the Contractor shall initiate a Request for Action (RFA), Data Item
Number DID P007. Through the RFA the Contractor shall document the need and
solution (work to be done) and provide an estimated cost in accordance with Data
[tem Number DID P004. The Contractor shall develop and submit a Work
Plan(DID P008) to implement the solution. Thiswork plan shall define any and all
work that the contractor is reasonably able to anticipate and fully define the costs
associated with this work in accordance with DID P007 and DID P004. The
Government shall issue a contract modification for the additional work.

C.12 Operations and Maintenance

The Contractor shall operate and maintain the system so as to provide reliable, cost-effective, and
compliant service over the term of the contract.

The utility system shall be operated and maintained in accordance with all applicable federal,
state, and local laws/regulations. At a minimum, performance standards and/or specifications
shall follow best engineering and management practices consistent with the following:

1. Electric distribution system: National Electric Safety Code (American National Standards
Institute (ANSI)-C2), National Electrical Manufacturers Association (NEMA), Nationa
Electric Code (NFPA-70) (as applicable), and current reference materials published by the
Institute of Electrical and Electronic Engineers (IEEE), the Illuminating Engineering Society
(IES), and the Insulated Cable Engineers Association (ICEA).

2. Additional standards for operations and maintenance of the utility system the Offeror
proposes.

C.12.1 Quality Management Plan

The Contractor shall establish, maintain and adhere to a Quality Management Plan to ensure the
provision of reliable, cost-effective and compliant service over the term of the contract.

a._Quality Control and Assurance Plan. The Contractor shall develop, document, and implement
aquality control and assurance plan for this contract (see DID P018). The Quality Assurance and
Survelillance Plan (QASP) shall contain the following: Quality program to ensure the quality of
services provided (i.e., that the services and supplies provided to conform to the Contract
requirements); inspection procedures; breakdown/downtime record; record keeping, reports, and
formats; QC organization; and the operation and maintenance performance standards. This
quality plan shall be submitted to the Contracting Officer for approval thirty days prior to system

conveyance.

b. Service Quality. The Contractor shall implement a Performance, M easurement and
Verification Plan (in accordance with DID P0Q9), incorporating performance measures for the
system similar to the following: 1) complaints received by the DPHW:; 2) service response; 3)
service unavailability; and 4) system quality (voltage, power factor, etc.). As part of this plan the
Contractor shall monitor and document service quality including outages and other indicators of
service quality. The plan shall include specific goals and strategies to meet those goals for each
of its performance measures. Performance metrics shall be based on industry standards specific
to the electric utility. Statistical reporting shall be based on methodol ogies approved by the New
Y ork Public Service Commission. This information shall be provided in a semi-annual report to
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the Contracting Officer. The report shall provide a history of service (outages, service variations,
etc) history for the location and list other areas of the system that may be subject to the same
condition. The report shall list steps (actions and schedule for implementation) that will be taken
to ensure the problem does not continue or propagate.

c. Service Continuity Assurance Plan (DID P022). The Contractor shall develop and
implement measures that ensure continuous service and minimize any service disruptions as it
relates to system configuration modifications proposed, line maintenance practice, and line repair
practice. The plan shall address cost-effective measures to ensure high system reliability and
availability factors.

C.13 Operational Transition Plan

The Contractor shall propose an Operational Transition Plan describing the Contractor’s plan for
the transfer of the utility system from the Government to the Contractor, in accordance with DID
P016. The Operational Transition Plan will be incorporated in the contract at time of award.

The paragraphs below constitute the minimum requirements for the Operational Transition Plan.

C.13.1 Connection Requirements

The Operationa Transition Plan shall include a plan and schedule for the design and construction
of new connections, or any new connections as proposed by the Contractor. The Operational
Transition Plan shall include procedures for notification of any related outages.

C.13.2 New Meter Requirements

The Operationa Transition Plan shall include a plan and schedule for installing any new meters
as may be proposed by the Contractor. All new meters required by this contract shall be installed
within 30 days of the start of the performance period unless otherwise agreed to by the parties.
The Operationa Transition Plan shall include procedures for notification of any related outages.

C.13.3 Permits and Procedures

The Government will make initial notification to state agencies regarding the termination or
transfer of environmental permits and/or other items, if needed. The Operational Transition Plan
shall include a plan and schedule for the transfer or acquisition of permits asrequired. Itis
essential that advanced planning occurs and the Contractor initiates the acquisition of permits
within 1 week after contract award.

C.13.4 Inventory and Transfer Requirements (see DID P001)
Checklists will be the basis for the transfer of operations to the Contractor.

C.13.4.1 Inventory and Transfer of Facilities and Fixed Equipment

The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint
inventory of all facilities and fixed eguipment.
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C.13.4.2 Inventory and Transfer of Non-fixed Equipment, Spare Parts, and Personal
Property

The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint
inventory of personal property transferring from the Government to the Contractor.

C.13.4.3 Transfer of Manuals and Records

The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint
inventory of all operating manuals, record drawings, plans and specifications, maintenance
records, and other such information available for each utility.

C.13.4.4 Joint Inventory

A joint inventory will be completed prior to the start of the performance period. The final
Easement will be amended to reflect the results of the joint inventory.

C.13.5 RESERVED.

C.13.6 Authorized Personnel and Points of Contact

The Operational Transition Plan shall clearly define all Contractor personnel holding authority to
sign for transfer of operations and property. The Operationa Transition Plan shall also provide
Contractor points of contact (names and phone numbers) for work to be performed under the
contract.

C.14 SAFETY AND HEALTH.

C.14.1 Safety and Health Plan.

The Contractor shall develop, document, and implement a safety and health plan (see DID P017)
for this contract that safeguards the lives and health of employees and other persons, prevents
damage to property, materials, supplies, and equipment, and prevents work interruptions. The
plan shall comply with all applicable federal, state and local health and safety requirements (e.qg.,
the Occupational Safety and Health Administration (OSHA) requirements (29 CFR 1910 and
1926)), and be prepared in accordance with applicable provisions of the U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, and the applicable installation
safety and health requirements. The plan shall address those elements that are specific to this site
and has potential for negative effects on the safety and health of workers and other personnel on
site. The key elements of the plan should include: intention and method of compliance with
Federal, state and local safety and health requirements; an accident prevention program; listing
and application of personnel protective equipment; personnel medical surveillance; listing of
personnel responsible for safety and health; standard reports, logs, and record keeping; noise
control; standard operating procedures and work practices; and the operational and health and
safety qualifications and responsibilities of delegated safety and health officer.

This Safety and Health Plan shall be submitted to the Contracting Officer for approval sixty days
prior to system conveyance.

EM 385-1-1 is available at http://www.hnd.usace.army.mil/techinfo. AR 385-40 is available at
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http://www.usapa.ar my.mil/pdffiles/r 385 40.pdf. The Contractor shall comply with accident
reporting reguirements as outlined in the U.S. Army Regulation No. 385-40. All accident reports
shall be submitted to the Contracting Officer.

The following publications/standards are recommended for Contractor reference files. Thisis not
intended as an all-encompassing list.

OSHA 1926 Construction
OSHA 1910 Industria

ANSI Standards

C.14.2 Specific USMA Requirements

In performance under this contract, the Contractor shall observe the following specific measures.

a._Prior to commencement of work at any job site, the Contractor shall submit a detailed accident
prevention plan, written for the specific work to be performed. The plan shall include but not
limited to control measures the Contractor shall take to control hazards associated with materials,
services, operations or equipment. The Contractor shall ensure that any additional measures the
Contracting Officer determines to be reasonably necessary for this purpose are taken.

b. The Contractor shall designate a member of the Contractor’s management or a Safety/Health
representative to provide for frequent and regularly scheduled safety/health inspections of work
sites. The Contractor’s representative shall be certified to be knowledgeable of OSHA 1910
(Industrial), OSHA 1926 Construction and EM 385 1-1. The Contractor’s representative shall
correct any unsafe/violated condition immediately.

c. Prior to bringing hazardous substances, as defined in 29 CFR 1910.1200, on to the job site, all
employees involved shall be advised of Material Safety Data Sheet (MSDS) information and a
copy of each hazardous substance's MSDS shall be provided to the Contracting Officer. The
Contractor shall inventory all materials requiring MSDS information on a weekly basis. This
inventory shall be put into a report named "Hazardous Substances L ocation Report" (HS). For all
materials requiring MSDS information, the report shall include as a minimum the following:

a._Common Name for each material

b. Location of each material

c. Hazardous substance & Chemica Abstract Substance Registry Number (CAS)

d. Quantity of each substance

The inventory shall be conducted initially and semi annually thereafter and shall be submitted to
the Contracting Officer. This requirement is in accordance with the Emergency Planning and
Community Right to Know Act (EPCRA) Inventory. Additional instruction on this act can be
acquired from the West Point Environmental Management Office upon request through the
Contracting Officer.

d. The Contractor shall provide approved safety barricades, signs, and signal lights at work areas.

Plastic safety fencing is not approved for use at USMA.

e. The USMA Safety Manager or his designate will shut down any job performed in an unsafe or
hazardous manner or that creates an imminent danger to USMA or Contractor employees. The
Contractor will receive no compensation for such occurrences.
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C.15 Reporting Requirements

The Contractor shall be responsible for any reporting required by local, State and Federal
regulatory bodies. The Contractor shall provide the Contracting Officer with information as
directed that may be necessary and in the time frame requested to support reports required by
the Department of the Army.

C.16 ANNUAL SERVICE PLAN (DID P023).

The Contractor shall submit an Annual Service Plan on or before February 1st of each
year. The plan shall cover all work projected and estimated costs for the following Government’s
fiscal year (October 1 - September 30). The initial Draft Annual Service Plan shall be submitted
within six months of contract award and shall cover the scope and estimated costs for the
remainder of the current Government fiscal year. The Government may request clarification or
modification of any plan within a thirty-day period from the submittal of each such plan. The
Contractor shall respond to the Government’s comments within a thirty-day period from the date
it receives the Government’s comments. This response shall state whether the Contractor agrees
with the proposed modifications the Government has requested, or it shall include reasons why
the Contractor does not agree with requested revisions. The Contractor shall not be required to
modify its plan to incorporate Government comments if, in the Contractor’s discretion, such
changes might adversely affect health and safety standards; or if such changes are not consistent
with the Contractor’ s operating standards and procedures for service to customer classes with
service requirements substantially similar to requirements at the installation. The Government
review will be for the purpose of verifying that service is rendered in accordance with the terms
of the contract and that the Contractor’s proposed expenditures are consistent with the
Government’s budget requirements, as well as for necessity of effort and reasonability of costs.
The Government may at this time negotiate with the Contractor for items that affect the
Government’s cost of service. The Contractor shall be responsible for providing the revised tasks
below. The Contractor shall provide electronic copies along with the hardcopies. If submittal of
the Annual Service Plan coincides with a price redetermination milestone, the Contractor shall
submit a price proposal in accordance with Section |, FAR 52.216-5, Price Redetermination —
Prospective. Fixed price information contained in the Annual Service Plan submittal will be
utilized to set cost spending limits.

1- Annual Budget and Expenditure Report (see DID P005): The annual budget shall include all
costs (renewal/upgrade, O& M, overhead, profit, and other) to be incurred by the Government for
the next fiscal year and the following six fiscal years. In addition, an expense report detailing the
costs incurred over the past year shall be included. The budget and expenditure report will assist
in the Government’s planning and budgeting efforts. The Government requires costs to be
sufficiently delineated and described so that the Government may easily understand the costs
being budgeted and the justification of those costs. The annual budget and expenditure report
shall conform to the same level of detail and format as the Contractor’s cost proposal to allow
comparison of proposal, budgets, and expenditures

2 —Annua Capital Upgrades and Renewals and Replacements Plan (DID P002)

The Contractor shall prepare and submit an Annual Capital Upgrades and Renewals and
Replacements Plan that identifies capital upgrades and renewals and replacements the Contractor
intends to accomplish. The Annual Capital Upgrades and Renewals and Replacement Plan shall
contain a proposed upgrade list for each of the next 7 years. The plan shall be structured as
follows:
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Year 1 shall include detailed upgrade information including site plans, cost estimates (in
accordance with DID P004), upgrade schedules, an analysis of the impact of construction on
installation operations and the environment, and address safety requirements.

Y ears 2-7 shall include upgrade lists with upgrade descriptions, order-of-magnitude
estimates, and proposed site plans.

The initia Capital Upgrade and Renewals and Replacements Plan included in the proposal
shall describe initial capital upgrades and initial renewals and replacements in the same detail
asrequired for Year 1.

An annual work plan providing for the appropriate maintenance, repair, and upkeep of
historic properties listed in Attachment J.19, Electrical Structures to be Conveyed
(Historical Status/Construction Date) and Attachment J 23, Building | nventory and
Historical Status, shall also be included. An annual written report documenting
maintenance, repair, alteration, upgrades, or changes to any historic properties will also be

required.

For Offerors submitting tariff-based price proposals, future capital upgrades shall be included in
the applicable tariff rates. Accordingly, the above cost estimate information is only applicable to
initial capital upgrades.

The Contracting Officer will advise the Contractor of installation development plans with the
potential to impact system reguirements.

The first Annual Capital Upgrades and Renewals and Replacements Plan shall be submitted
within six months of contract award and shall cover the scope and estimated costs for the
remainder of the current Government fiscal year. Thereafter the plan shall be submitted no later
than February 1st of each year. The Plan shall be submitted to the Contracting Officer. The
Government may request clarification or modification of any plan within a thirty (30) day period
from the submittal of each such plan. The Contractor shall respond to the Government’s
comments within a thirty (30) day period from the date it receives the Government’s comments.
This response shall state whether the Contractor agrees with the proposed modifications the
Government has requested, or it shall include reasons why the Contractor does not agree with
reguested revisions. The Contractor shall not be required to modify its plan to incorporate
Government comments if, in the Contractor’s discretion, such changes might adversely affect
health and safety standards; or if such changes are not consistent with the Contractor’ s operating
standards and procedures for service to customer classes with service requirements substantially
similar to requirements at the installation. The Government review will be for the purpose of
verifying that service is rendered in accordance with the terms of the contract and that the
Contractor’s proposed expenditures are consistent with the Government’s budget requirements, as
well as for necessity of effort and reasonability of costs. The Government may at this time
negotiate with the Contractor for items that affect the Government’s cost of service.

3 — Operations, Maintenance and Repair Plan (DID P003): The Contractor shall develop and
maintain an Operations, Maintenance, and Repair Plan for the USMA €electrical system. The plan
shall provide an integrated task list and schedule for system operation and maintenance of the
electrical system on post. Operations are defined as performance of the day-to-day tasks required
in the provision of consistent service or flow of commodity to each service location.

Maintenance is defined as both preventive and corrective maintenance necessary to maintain each
system component in serviceable condition. The plan shall contain preventive and corrective
maintenance activities to be performed on post each service year. This plan shall address planned
activities for specific critical equipment (by unigue identifier) that reguires annual maintenance or
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calibration (e.q. substation components, switchgear, meters, tree trimming, etc.), and classes of
other equipment not requiring proscribed annual attention, using the Federal Energy Regulatory
(FERC) system of account categories (364 - Poles, Towers, Fixtures, etc.). For preventive
maintenance and periodic operation, the level of detail in the plan will communicate the nature of
each activity, frequency, personnel who perform the work, and a schedule for accomplishment
(timeframe and duration). For corrective activities the Contractor shall project work (based on
the inventory and plant condition, experience, etc.) to be performed on an annual basis. The level
of detail shall be sufficient to communicate the nature of each activity, personnel who perform the
work, and anticipated frequency of occurrence and duration. The plan shall discuss any activity
that requires power outages or other potential disruption to USMA activities.

(a) Staffing Plan (see DID P014). The Contractor shall provide a staffing plan for review
by the Government to ensure adequate resources will be available to meet the requirements of the
Government. The plan shall include an organizational chart showing the number of persons
available and their respective disciplines/positions (clerical, engineering, customer service, €etc).
Key management personnel, as well as their alternates, shall be identified. The plan shall address
which team members will perform various tasks and where the personnel, vehicles, and material
(inventory) will be located (on-site, off-site, home office, etc.). The plan must also address the
total responsibility (number of customers served) by the staff.

(b) Safety and Health Plan. See Section C.14.
(c) Quality Assurance and Surveillance Plan. See Section C.12.1.

4 — Periodic System Studies. The Contractor will propose system studies and mathematical
models to define and characterize the critical system parameters. The Contractor s plan (see DID
P019) will define and describes each study and the frequency that each study is performed. The
studies will provide a condition assessment to define the system condition in terms of age and
functional state, and verify the adequacy of the system in terms of capacity, flow, dynamic
characteristics (voltage drop, load flow, power factor), and coordination of system protective
devices (fault current, coordination). They will be further used to identify the requirements for
system expansions/modifications including (upgrades) necessary to meet the Installation's utility
services current needs and future projects.

5 — Performance Measurement and Verification Plan. See Section C.12.1.

6 — System Inventory. The Contractor shall prepare and maintain a system inventory database.
The system database will define the quantity, types, and age of components that comprise the
system. The system book value will be determined based on the inventory and accepted valuation
techniques (only if necessary for the Contractors pricing structure). The annual system inventory
report will provide an assessment of the average system age, condition, and book value, and
replacement cost.

7 — Service Interruption/Contingency Plan. See Section C.7.

NOTE: If items 2, 3, 4, 5, 6, or 7 do not require revisions, these documents will not be required to
be reproduced in the current year's Annual Service Plan. The Contractor must state which
documents are not changed from the previous year in the executive summary of the Annual
Budget and Expenditure Report.
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C.17 Unigue Historical, Architectural and Landscaping Requirements.

The following requirements will be addressed in the contractor’s
ENVIRONMENTAL, HISTORICAL, AND CULTURAL RESOURCES
PROTECTION PLAN (see DID P021).

C.17.1 Unique Architectural and Landscaping Requirements.

C.17.1.1 Architechural and Landscaping Requirements. Due to its historical significance
USMA has a number of unigue architectural and landscaping requirements. The Contractor’s
operations shall not detract or defile any of the unique architectural structures or the landscape at
this facility. Any areas damaged or scared during operations shall be restored to its original
condition at completion of the work. The Contractor shall provide special treatment of above
ground equipment sites to improve the aesthetics of the area in keeping with the surroundings.

C.17.1.2 Vegetation Clearance. For new vegetation clearance to be authorized the
Contractor shall perform a review in accordance with Section 106 of the National Historic
Preservation Act (as amended) and implementing regulations; the National Environmental
Policy Act (as amended) and implementing regulations; and applicable laws and
regulations governing the Hudson Valley and Hudson River Coastal Management Zone.

C.17.1.3 External Equipment. For any installation of new external equipment (any
equipment that protrudes outside of an existing structure) the Contractor shall perform a
review in accordance with Section 106 of the National Historic Preservation Act (as
amended) and implementing regulations; the National Environmental Policy Act (as
amended) and implementing regulations; and applicable laws and regulations governing
the Hudson Valley and Hudson River Coastal Management Zone.

C.17.1.4 Ground Disturbance and Excavation. For all areas of ground disturbance and/or
excavation the Contractor shall perform a review in accordance with Section 106 of the
National Historic Preservation Act (as amended) and implementing regulations; the National
Environmental Policy Act (as amended) and implementing regulations; and applicable laws
and requlations governing the Hudson Valley and Hudson River Coastal Management Zone.

C.17.2 Artifacts, Preservation & Protection of Historical, Archaeological and Cultural
Resources.

C.17.2.1 Discovery of Artifacts, Historical, Archaelogical, and Cultural Resources. Any and
al items of prehistoric, historic and military relics or memorabilia, which may be discovered in
the course of the construction activities, shall remain the property of the Government. Examples
of such items include but are not limited to: printed matter or other papers, buttons, buckles, or
fragments of uniforms, buried weapons, bayonets, sabers, cannon balls, anmunition, fragments of
structures or foundations, in short any item of historical or archaeological value. Federd
legislation provides for the protection, preservation and collection of scientific, pre-historical,
historical and archaeological data, including relics and specimens which might otherwise be lost
due to dlteration of terrain or building features as aresult of any federal construction project. Any
person who, without permission, injures, destroys, excavates, appropriates or removes any
historical or pre-historical artifact, object of antiquity or archaeological resource from public
lands of the United States is subject to arrest and penalty of [aw.

C.17.2.2 Coordination of Discoveries. Cultural resources on Federal property are protected and
managed by the Archaeological Resources Protection Act of 1979 and other applicable laws. The
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Contractor shall exercise care so as not to disturb or damage artifacts or fossils (should any be
uncovered) during the excavation operations. Should the Contractor or any parties operating or
associated with the performance of this contract discover evidence of possible scientific,
prehistoric, historic or archaeological finds within the work limit lines or adjacent to work area
shall immediately cease work at that location and notify the Contracting Officer, in accordance
with USMA SOP 16-1. The Contractor shall provide the Contracting Officer with all information
as to the specific location and nature of the findings. USMA SOP 16-1 will be furnished to the
Contractor upon request. The Contractor shall cooperate fully with the Contracting Officer in
implementing the procedures of USMA SOP 16-1, except that all notifications by the Contractor
shall be to the Contracting Officer and that all directions to the Contractor will be from the
Contracting Officer. Where appropriate by reason of discovery, the Contracting Officer may
order delays in time of performance or changes in the work or both. |If such delays or changes are
ordered, an equitable adjustment will be made in the contract in accordance with the applicable
clauses of the contract.

C.17.3 USMA and State Historical Preservation Office Coordination

Contractor shall conform to the standards and guidelines for the treatment of historic
buildings established by the Secretary of the Interior (“ Secretary of the Interior’'s
Standards for the Treatment of Historic Properties with Guidelines for Preserving,
Rehabilitating, Restoring & Reconstructing Historic Buildings’ 1992) for all historic
properties identified in the solicitation. A list of properties that contribute to the USMA
National Historic Landmark District (NHL), and a list of propertiesindividually eligible
for the National Register of Historic Places may be found a Solicitation Section J, List of
Attachments, J-19 and J-22. Thislist of historic properties shall include structures,
monuments, inscriptions, plagues, landscapes, Viewsheds, and other historic properties as
identified by the National Historic Preservation Act and implementing regulations,
including AR 200-4, Cultural Resources Management.

The Contractor will comply with agreements between USMA and The New York State
Historic Preservation Office (SHPO). These agreements shall apply to all employees, sub-
contactors, agents, or designees of the Contractor.

Consultation with the SHPO is through the Cultural Resources Office at West Point. The
Contractor will provide information to the COR, participate in meetings and coordinate
with appropriate USMA staff to support consultation reguirements.

C.18 Notification of Inspection

The Contractor shall immediately inform the COR, Post Safety Office or Environmental
Management Division (EMD), Directorate of Engineering and Housing, USMA through the
Contracting Officer or the Contracting Officer's Representative when the United States
Environmental Protection Agency (EPA), the New Y ork State Department of Environmental
Conservation (DEC), The NY S Public Service Commission, or OSHA, inspector visits the site
for an official inspection.
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DACAB8/7-02-R-0005 Amendment 0006

West Point Electric
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DACAS87-02-R-0005 Amendment 0006
West Point Electric

DACA87-02-R-0005
int Eloctri
SECTIONH

Special Contract Requirements

H.1 ARMED FORCES MOBILIZATION AND OTHER
CONTINGENCIES

In the event of mobilization or other contingencies the CentracterContractor will be expected to
promptly take whatever measures are needed to meet any new demands placed upon it, to include
extended work hours and expansion of the contract work force.

Extrawork effort under these circumstances may entitle the CentracterContractor to equitable
adjustment under the Changes Clause FAR 52.243-1 Alt 1, Changes - Fixed Price.

H.2 INSURANCE REQUIREMENTS

Note: It is recommended that the CentracterContractor furnish a copy of the following
reguirements to its insurance company, in order to assure that an insurance certificate is issued
meeting the minimum requirements shown.

H.2.1 Insurance Certificate

CentraeterContractor shall deliver or cause to be delivered upon execution of this contract (and
thereafter not less than fifteen (15) days prior to the expiration date of each policy furnished
pursuant to this contract) to GeveramentGovernment a certificate of insurance evidencing the
insurance required by this contract.

H.2.2 Types of Insurance

During the entire contract period that this contract is in affect, the CentracterContractor shall
carry and maintain the following minimum insurance requirements. Any and all other
eontractorContractors performing work on the Premises must also carry and maintain or
otherwise receive coverage of atype meeting the following minimum insurance requirements for
those periods of time that they are performing work.

H.2.2.1 General Liability

Comprehensive general liability insurance on an “occurrence basis’ against claims for “personal
injury” including, without limitation, bodily injury, death, or property damage. Such insuranceis
to afford immediate protection at al times during the term of this contract. The insurance will
include limits of liability in amounts approved by the GevernmentGovernment, but not less than
$1 million in the event of bodily injury or death to any one or more persons in one accident and,
not less than $500,000 for property damage.

H.2.2.2 Automobile Liability

Comprehensive automobile liability insurance covering the operation of all automobiles used in
connection with the performance of the contract in the minimum limits of $200,000 per person,
and $500,000 per accident for bodily injury, and $20,000 per accident for property damage.
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H.2.2.3 Workers’ Compensation and Employer's Liability

If and to the extent required by law, workers compensation and employer's liability or similar
insurance in form and amounts required by law but not less than the amount of $100,000 shall be
provided.

H.2.3 General

All policies of insurance which this contract requires the CentracterContractor to carry and |
maintain, or cause to be carried or maintained, pursuant to this contract shall be effected under

valid and enforceable palicies, in such forms and amounts as may, from time to time, be required
under this contract, issued by insurers of recognized responsibility. All such policies of insurance
shall be for the mutual benefit of GevernmenrtGovernment and CertractorContractor.

Each such policy shall provide that any losses shall be payable notwithstanding any act or failure

to act or negligence of CentracterContractor or GeveramertGovernment or any other person; |
provide that no cancellation, reduction in amount, or material change in coverage thereof shall be
effective until at least sixty (60) days after receipt by GeveramentGovernment of written notice |
thereof; provide that the insurer shall have no right of subrogation against

GeveramentGovernment; and be reasonably satisfactory to GeveramenrtGovernment in al other |
respects.

Under no circumstances will CentracterContractor be entitled to assign to any third party rights
of action which the SentracterContractor may have against the GevernmentGovernment. The
foregoing notwithstanding, any cancellation of insurance coverage based on nonpayment of the
premium shall be effective upon ten (10) days written notice to the GeveramentGovernment.
The CentracterContractor understands and agrees that cancellation of any insurance coverage
required to be carried and maintained by the CentraeterContractor under this contract will
constitute a failure to comply with the terms of this contract.

H.2.4. Self-Insurance

The requirements to maintain insurance under H.2 may be met by the use of self-insurance
only under the following conditions and with the express prior written approval of the
contracting officer:

H.2.4.1
If the Contractor desires to self-insure, the Contractor shall submit to the contracting
officer, in writing, a request to self-insure. To support the determination of the contracting
officer regarding the request, the contracting officer may request some or all of the
following information, to the extent the Contractor maintains such information, on the
Contractors proposed self-insurance program—

(1) A complete description of the program, including any resolution of the board of

directors authorizing and adopting coverage, including types of risks, limits of

coverage, assignments of safety and loss control, and legal service responsibilities;

(2) If available, the corporate insurance manual;

(3) The terms regarding insurance coverage for any Government property;

(4) The Contractor’s latest financial statements;

(5) Loss history and premiums history;

(6) The means by which the self-insurance will be funded;

(7) Claims administration policy, practices, and procedures;

(8) The method of projecting losses; and
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(9) A disclosure of all captive insurance company and reinsurance agreements,
including methods of computing cost.

H.2.4.2
Programs of self-insurance covering Contractor’sinsurable risks, including the deductible
portion of purchased insurance, may be approved by the contracting officer when
examination of a program indicates that its application is in the Government’s interest;
such determination is within the sole discretion of the Government. The Government will
not approve a program of self-insurance for workers' compensation in a jurisdiction where
workers' compensation does not completely cover the employer’s liability to employees,
unless the Contractor—
(1) Maintains an approved program of self-insurance for any employer’s liability
not so covered; or
(2) Shows that the combined cost to the Government of self-insurance for workers
compensation and commercial insurance for employer’s liability will not exceed the
cost of covering both kinds of risk by commercial insurance.

H.2.4.3
Once the contracting officer has approved a program, the Contractor must submit to that
official for approval any major proposed changes to the program. Any program approval
may be withdrawn after contract award if the contracting officer finds that either—
(1) Any part of a program does not comply with the requirements of this part and/or
the criteria at FAR 31.205-19; or
(2) Conditions or situations existing at the time of approval that were a basis for
original approval of the program have changed to the extent that a program change

IS necessary.

H.2.4.4
To qualify for self-insurance, the Contractor must demonstrate to the Government an
ability to sustain the potential losses involved. |n making the determination, the
contracting oficer shall consider the following factors:
(1) The soundness of Contractor’s financial condition, including available lines of
credit.
(2) The geographic dispersion of assets, so that the potential of a single loss
depleting all the assets is unlikely.
(3) The history of previous losses, including frequency of occurrence and the
financial impact of each loss.
(4) The type and magnitude of risk, such as minor coverage for the deductible
portion of purchased insurance or major coverage for hazardous risks.
(5) THE CONTRACTOR'SCOMPLIANCE WITH FEDERAL AND STATELAW

AND REGULATIONS.

H.3 CATASTROPHIC LOSS

The eentracterContractor is required to have catastrophic insurance or self-insurance to cover the |
replacement value of the utility system. Self-insurers must demonstrate that they comply with
applicable state laws regulating self-insurance and must demonstrate that they possess sufficient
financial resources to replace the system in the event of a catastrophic event. If the
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CentraeterContractor has catastrophic insurance, the CentracterContractor shall provide a copy of
the coverage to the Contracting Officer within 30 days after award of the contract. If the
coverage is changed the eentracter Contractor shall provide an updated copy of coverage within |
30 days of the change.

H.4 NOTIFICATION_OF INFRASTRUCTURE/SERVICE
CONTRACT TRANSFER

The CentracterContractor shall provide 120 day written notice prior to any resale, transfer, or
encumbrance of the system or any components thereof. Regardless of the disposition of the
Contractor’s property, the utility services contract can only be transferred to another entity
with the Government’s consent (see FAR 42.1204).

H.5 ACCOUNTING PROCEDURES.

The CentracterContractor shall separately record and classify all costs and payments associated |
with the system on the installation using accounting procedures that comply with the

requirements of Section |, FAR 52.230-2. The Centraetor-sContractor’ s accounting methodology |
shall keep track of and clearly communicate, at any point in time, the value of the
Centracter-sContractor’ s unrecovered capital investment.

H.6 CONTRIBUTION IN AID OF CONSTRUCTION (CIAC)
TAXLIABILITY

The parties hereby recognize that transactions under the contract may be considered as CIAC.
As aresult, the SentraeterContractor may incur an associated income tax liability. |

If the ContracterContractor pays a CIAC tax and desires reimbursement for such payment, the ‘
eontracterContractor must prove its actual liability for the tax, show that it has asserted al
reasonable defenses to payment of the tax, show that the tax has been paid, and separately request
reimbursement under this contract.

OftererOfferors should identify any anticipated CIAC tax liability in their Price Proposals. |

NOTE: In accordance with DEPSECDEF Guidance on utilities privatization, Oct 9 2002
Revision, CIAC will be treated as a “wash cost” in the economic analysis as compared to the
geveramentGovernment should cost estimate and in the source selection process.

H.7 INTEREST_ ALLOWABILITY OF CAPITAL
INVESTMENT.

Pursuant to the DoD Class Deviation signed 15 April 2002, the CentracterContractor will be
permitted to recover its interest costs associated only with capital expenditures to acquire,
renovate, replace, upgrade, and/or expand utility systems. Contract award must be before April
30, 2007. Interest rates used to calculate allowable interest costs must be limited to 600 basis
points above the Contract Disputes Act (CDA) interest rate (41 U.S.C. 611) in effect at the time
the eentracterContractor makes the capital expenditure. The eentracterContractor shall not |
receive facilities capital cost of money under FAR 31.205-10. CDA interest rate(s) are
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determined by the Bureau of the Public Debt and are published at the following website:
http: //Amww.publicdebt.treas.gov/opd/opdpr mt2.htm

H.8 ACCOUNTING FOR CAPITAL COSTS

Capital Cost. It isanticipated that this contract will be subject to GeveramentGovernment Cost
Accounting Standards (CAS) unless the esrtracterContractor is either a small business, or a
regulated entity whose proposal is a price set by law or regulation (tariff rate). For contracts
involving tariff rates, capital cost recovery and accounting will be in accordance with the tariff
rate, and the accounting methodology approved by the regulatory body (Public Utility
Commission/Public Service Commission or equivalent state agency). For contracts that are
subject to CAS, capital recovery and accounting will be in accordance with CAS 404 —
Capitalization of Tangible Assets, CAS 409 — Depreciation of Tangible Capital Assets, and FAR
31.205-11 - Depreciation. For contracts not otherwise subject to CAS, recovery of capital should
be through amortization (principal and interest or depreciation and interest, and accounting in
accordance with Generally Accepted Accounting Practices and FAR Part 31.

H.8.1 Initial Capital Upgrades (reference paragraph C.1.2.1)

For proposals using Schedule B-1, B-3, or B-4, the price of each capital upgrade project proposed
by the effererOfferor will be recovered through monthly charges. The eentraeterContractor shall |
submit a schedule for each project detailing the charges by month for the entire recovery period.
The schedule shall define the recovery period, total number of payments, the amortization and
interest amount in each payment, and the remaining principal. Monthly invoices from the
eontractorContractor shall refer to each specific project schedule by payment number. The price

of each initial capital upgrade proposed by the effererOfferor in the Price Proposal will be added

to the Utility Service Payment, for the number of months indicated, when the upgrade is put in
useful service. The Utility Service Payment is the total monthly service charge for the electric
system (Schedule B-1, B-3, or B-4).

The price for each initial capital upgrade is fixed and is not subject to renegotiation under FAR
52.216-5 Price Redeter mination—Prospective.

For offers using Schedule B-2, the upgrades will be paid in accordance with the method proposed
by the effererOfferor and accepted by the GeveramentGovernment.

H.8.2 Future Capital Upgrades (reference paragraph C.11.2.2).

The price of each capital upgrade project proposed by the effererOfferor will be recovered |
through monthly charges. The eentracterContractor shall submit a schedule for each project
detailing the charges by month for the entire recovery period. The schedule shall define the
recovery period, total number of payments, the amortization and interest amount in each payment,
and the remaining principal. Monthly invoices from the eentracterContractor shall refer to each
specific project schedule by payment number. The price of each capital upgrade proposed by the
etfererOfferor in the project price proposal will be added to the Utility Service Payment, for the |
number of months indicated, when the upgrade is put in useful service. The Utility Service
Payment is the monthly service charge for the electric system (Schedule B-1, B-3, or B-4).
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The price for each capital upgrade is fixed and is not subject to renegotiation under FAR 52.216-5
Price Redeter mination—Prospective.

For offers using Schedule B-2, the upgrades will be paid in accordance with the method proposed
by the effererOfferor and accepted by the GeveramentGovernment.

H.8.3 Recoverable Portion of the Purchase Price

The acquisition price has two components: (1) Tangible Assets (structures, components, plant,
equipment, inventories, etc.); and (2) Intangible Assets/Goodwill (contracts, licenses/permits,
market share, strategic location, excess capacity, new business opportunities, etc.). The

recoverable portion of the Acquisition Price is that portion that represents the
eontracter-sContractor’ s investment in the tangible system assets. The value of the tangible |
assets may be determined using the replacement cost new or original installed cost less

accumul ated depreciation valuation method. This value will be recovered through cost of service
charges (depreciation and interest over the remaining useful life of the system or principal and
interest over an amortization period) The intangible assets/goodwill are not recoverable as a cost

of service.

The eentraeterContractor shall submit a schedule for the purchase price amortization detailing the |
charges by month for the entire recovery period. The schedule shall define the recovery period,
total number of payments, the amortization amount and interest amount for each payment, and the
remaining principal. Monthly invoices from the eentracterContractor shall refer to the schedule |
by payment number.

H.8.4 Mobilization.

The capital asset costs of mabilization shall be recovered through monthly cost of serviceeest
charges (amortization and interest) over the useful life of the project assets. The
eontracterContractor shall submit a schedule of charges by month for the amortizati on+recevery
period. The schedule shall define the period, total number of payments, and the amortization
deprectation-amount and interest amount for each payment. Monthly invoices from the
eontracterContractor shall refer to the schedule by payment number.

H.8.5 Replacement and Renewal Capital

The price of replacement and renewal capital will be recovered through monthly charges.. The
eontracter-sContractor’ s monthly charges for routine replacements and renewals shall be as |
proposed in the Annual Capital Upgrades and Renewals and Replacements Plan. The monthly
charge shall be as follows:

For contracts involving tariff rates, the monthly charge and accounting will be in accordance with
the tariff rate, and the accounting methodology approved by the regulatory body (Public Utility
Commission/Public Service Commission or equivalent state agency).

For contracts that are subject to CAS, the monthly charge will be a depreciation and interest
calculation for assets placed in service during the pricing period. The charge will be subject to
redetermination in accordance with FAR 56.216-5 Price Redeter mination—Prospective. The
accounting methodology will be in accordance with CAS.
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For contracts not otherwise subject to CAS, the monthly charge will be an amortization
calculation for assets placed in service during the pricing period. The charge will be subject to
redetermination in accordance with FAR 56.216-5 Price Redeter mination—Prospective. The
accounting methodology will be in accordance with in accordance with Generally Accepted
Accounting Practices.

H.9 CONTRACTING OFFICER'S INSTRUCTIONS

The CentracterContractor will not accept any instructions issued by any person other than the |
Contracting Officer or the contracting Officer’ s Representative (COR).

The eentracterContractor shall not make any changes in the scope of this contract, which would |
affect a change in the price or any term or provision of this contract without a modification

executed by the Contracting Officer. The eentracterContractor is responsible for ensuring that all
eontractorContractor personnel are knowledgeable and cognizant of this contract provision.
Changes to contract effort accepted and performed by eentracterContractor personnel outside the
scope of this contract without specific authorization of the Contracting Officer shall be the
responsihility of the eentracterContractor. ‘

H.10 CONSTRUCTION IN PROGRESS AT TIME OF
AWARD

Utility system work for which contracts have been let, but are not completed by the date of award
of Utility Services will be completed and conveyed to the CentracterContractor at the fair market
value of the improvements. The eentracterContractor shall update mapping and inventories to
reflect system additions and deletions. The esntracterContractor shall modify his cost basis to
reflect applicable changes (charges and credits to the GeveramentGovernment) in the billing due
to the system modifications.

H.11 DIFFERING SITE CONDITIONS

52.236-2 -- Differing Site Conditions (Apr 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written
notice to the Contracting Officer of --

(1) Subsurface or latent physical conditions at the site which differ materially from those
indicated in this contract; or

(2) Unknown physical conditions at the site, of an unusual nature, which differ materially
from those ordinarily encountered and generally recognized as inhering in work of the
character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the
notice. If the conditions do materially so differ and cause an increase or_decreasein the
Contractor’s cost of, or the time required for, performing any part of the work under this
contract, whether or not changed as a result of the conditions, an equitable adjustment shall be
made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause
shall be allowed, unless the Contractor has given the written notice required:; provided, that the
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time prescribed in paragraph (a) of this clause for giving written notice may be extended by the
Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site
conditions shall be allowed if made after final payment under this contract.

(End of Clause)

H.12 AVAILABILITY OF FUNDS

Nothing in this contract shall be construed to obligate funds in advance of appropriations.
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Contract Clauses

.1 FAR 52.252-2 CLAUSES INCORPORATED BY
REFERENCE (FEB 1998)

(IN ACCORDANCE WITH FAR 52.107(b))

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text.

The full text of a clause may be accessed electronically at these addresses:

http://farsite.hill.af.mil (All CLAUSES) and http://www.arnet.gov/far (FAR Clauses ONLY
[Clauses 1-11 through 1-750]). (End of Clause)

|.2 FAR CLAUSES INCORPORATED BY REFERENCE

FAR Paragraph Clause Title Date

52.202-1 Definitions Dec 2001
(IN ACCORDANCE WITH FAR 2.201)

52.203-3 Gratuities Apr 1984
(IN ACCORDANCE WITH FAR 3.202)

52.203-5 Covenant against Contingent Fees Apr 1984
(IN ACCORDANCE WITH FAR 3.404)

52.203-6 Restrictions on SubeentracterContractor Sales to the GeveramentGovernment — Jul 1995

(IN ACCORDANCE WITH FAR 3.503-2)

52.203-7 Anti-Kickback Procedures Jul 1995
(IN ACCORDANCE WITH FAR 3.502-3)

52.203-8 Cancellation, Recession, and Recovery of Funds for lllegal or Improper Activity Jan 1997
(IN ACCORDANCE WITH FAR 3.104-9[a])

52.203-10 Price or Fee Adjustment for lllegal or Improper Activity Jan 1997

(IN ACCORDANCE WITH FAR 3.104-9[b])

52.203-12 Limitation on Payments to Influence Certain Federal Transactions Jun 1997
(IN ACCORDANCE WITH FAR 3.808[b])
52.204-4 Printing/Copying Double-Sided on Recycled Paper Aug 2000

(IN ACCORDANCE WITH FAR 4.304)
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FAR Paragraph Clause Title Date

52.207-3 RIGHT OF FIRST REFUSAL OF EMPLOYMENT NOV 1991
(IN ACCORDANCE WITH FAR 7.305(c)

52.209-6 Protecting the GevermmentsGovernment's Interest when Subcontracting with Jul 1995
CentractorContractors Debarred, Suspended, or Proposed for Debarment
(IN ACCORDANCE WITH FAR 9.409[b])

52.215-2 Audit and Records - - Negotiations Jun 1999
(IN ACCORDANCE WITH FAR 15.209 [b])

52.215-8 Order of Precedence — Uniform Contract Format Oct 1997
(IN ACCORDANCE WITH FAR15.209[h])

52.215-11 Price Reduction for Defective Cost or Pricing Data—Modifications Oct 1997
(IN ACCORDANCE WITH FAR 15.408]c])

52.215-13 SubeentracterContractor Cost or Pricing Data—Modifications Oct 1991
(IN ACCORDANCE WITH FAR 15.408[e])

52.215-21 Requirements for Cost or Pricing Data or Information other than Cost or Oct 1997
Pricing Data--Modifications
(IN ACCORDANCE WITH FAR 15.408[m])

52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS OCT 1997
IN ACCORDANCE WITH FAR 17.109(a)

52.219-4 Notice of Price Evaluation for Hubzone Small Business Concerns Jan 1999
(IN ACCORDANCE WITH FAR 19.1308[b])

52.219-8 Utilization of Small Business Concerns Oct 2000
(IN ACCORDANCE WITH FAR 19.708[a])

52.219-9 Small Business Subcontracting Plan — Alt 1l (Oct 2001) Jan 2002
(IN ACCORDANCE WITH FAR 19.708[b][1])

52.219-16 Liguidated Damages—Subcontracting Plan Jan 1999
(IN ACCORDANCE WITH FAR 19.708[b][2])

52.219-25 Small Disaqlvantaged Business participation Program-Disadvantaged Status Oct 1999
and Reporting
(IN ACCORDANCE WITH FAR 19.1204(b))

52.222-1 Notice to the GeveramentGovernment of Labor Disputes Feb 199Jr7
(IN ACCORDANCE WITH FAR 22.101-1[e] and 22.103-5[a])

52.222-3 Convict Labor Aug 1996
(IN ACCORDANCE WITH FAR 22.202)

52.222-4 Contract Work Hours and Safety Standards Act - - Overtime Compensation Sep 2000
(IN ACCORDANCE WITH FAR 22.305)

52.222-21 Prohibition of Segregated Facilities Feb 1999

(IN ACCORDANCE WITH FAR 22.810[a][1])
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FAR Paragraph Clause Title Date

52.222-26 Equal Opportunity Apr 2002
(IN ACCORDANCE WITH FAR 22.810[e])

52.222-35 Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era Dec 2001
(IN ACCORDANCE WITH FAR 22.1310[a][1] and DFARS 222.1308[a][1])

52.222-36 Affirmative Action for Workers with Disabilities Jun 1998
(IN ACCORDANCE WITH FAR 22.1408][a])

52.222-37 Employment Reports on Disabled Veterans and Veterans of the Vietham Era Dec 2001
(IN ACCORDANCE WITH FAR 22.1310[b])

52.223-5 Pollution Prevention and Right-to-Know Information Apr 1998
(IN ACCORDANCE WITH FAR 23.1005)

52.223-6 Drug-Free Workplace May 2001
(IN ACCORDANCE WITH FAR 23.505)

52.223-12 Refrigeration Equipment And Air Conditioners May 1995
(IN ACCORDANCE WITH FAR 23.804[b])

52.223-14 Toxic Chemical Release Reporting Oct 2000
(IN ACCORDANCE WITH FAR 23.907[b])

52.226-1 Utilization of Indian Organizations and Indian-Owned Economic Enterprises Jun 2000
(IN ACCORDANCE WITH FAR 26.104[a])

52.227-1 Authorization and Consent Jul 1995
(IN ACCORDANCE WITH FAR 27.201-2[a])

52.227-3 Patent Indemnity Apr 1984
(IN ACCORDANCE WITH FAR 27.203-1(b), 27.203-2(a) or 27.203-4(a)(2)

52.228-5 Insurance-Work on a GeveramentGovernment Installation Jan 199Jr7
(IN ACCORDANCE WITH FAR 28.310)

52.229-3 Federal, State, and Local Taxes Jan 1991
(IN ACCORDANCE WITH FAR 29.401-3)

52.229-5 Taxes - - Contracts Performed in U.S. - - Possessions or Puerto Rico Apr 1984
(IN ACCORDANCE WITH FAR 29.401-5)

52.232-1 Payments Apr 1984
(IN ACCORDANCE WITH FAR 32.111[a][1])

52.232-8 Discounts for Prompt Payment Feb 2002
(IN ACCORDANCE WITH FAR 32.111[c][1])

52.232-11 Extras Apr 1984
(IN ACCORDANCE WITH FAR 32.111[d][2]))

52.232-17 Interest Jun 1996

(IN ACCORDANCE WITH FAR 32.617[a] and 32.617[b])
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FAR Paragraph Clause Title Date

52.232-18 Availability of Funds Apr 1984
(IN ACCORDANCE WITH FAR 32.705-1[a])

52.232-23 Assignment of Claims — Alt | (Apr 1984) Jan 1986
(IN ACCORDANCE WITH FAR 32.806[a][1])

52.232-25 Prompt Payment Feb 2002
(IN ACCORDANCE WITH FAR 32.908]c])

52.232-33 Payment by Electronic Funds Transfer --Central SentractorContractor May 199|9
Registration
(IN ACCORDANCE WITH FAR 32.1110[A][1])

52.233-1 Disputes — Alt | (Dec 1991) Jul 2002
(IN ACCORDANCE WITH FAR 33.215)

52.233-3 Protest after Award Aug 1996
(IN ACCORDANCE WITH FAR 33.106[b])

52.237-2 Protection of GeveramentGovernment Buildings, Equipment, and Vegetation Apr 1984
(IN ACCORDANCE WITH FAR 37.110[b])

52.237-3 Continuity of Services Jan 1991
(IN ACCORDANCE WITH FAR 37.110[c])

52.241- Change in Rates or Terms and Conditions of Service for Unreqgulated Eeb

gE2 2421 Services 1995ApH

] ] 1084

(IN ACCORDANCE WITH FAR 41.501(d)(2)Netice-eftntentto-Disallow
Cests
AR ACCORDARCE WL AT /42 0008

52.242-1 Notice of Intent to Disallow Costs Apr 1984
(IN ACCORDANCE WITH FAR 42.802)

52.242-13 Bankruptcy Jul 1995
(IN ACCORDANCE WITH FAR 42.903)

52.243-1 Changes — Fixed-Price — Alt | (Apr 1984) Aug 1987
(IN ACCORDANCE WITH FAR 43.205[a][1] & [2])

52.248-1 Value Engineering Feb 2000

52.249-8 Default (Fixed Price Supply and Service) Apr 1984
(IN ACCORDANCE WITH FAR 49.504[a][1])

52.252-6 Authorized Deviations in Clauses Apr 1984

(IN ACCORDANCE WITH FAR 52.107]f])
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1.3 DFARS CLAUSES INCORPORATED BY REFERENCE

The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement
(48 CFR Chapter 2) clause with an authorized deviation is indicated by the addition of
"(DEVIATION)" after the name of the regulation.

The following DFAR clauses are incorporated by reference:

DFARS Clause Title Date
Paragraph

252.203-7001  Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related Mar 1999
Felonies
(IN ACCORDANCE WITH DFARS 203.570-5)

252.203-7002 Display of DoD Hotline Poster Dec 1991
(IN ACCORDANCE WITH DFARS 203.7002)

252.204-7000 Disclosure of Information Dec 1991
(IN ACCORDANCE WITH DFARS 204.404-70[a])

252.204-7003  Control of GeveramentGovernment Personnel Work Product Apr 1994
(IN ACCORDANCE WITH DFARS 204.404-70[b])

252.204-7004 Required Central GentracterContractor Registration Mar 2004)
(IN ACCORDANCE WITH DFARS 252.204-7304)

252.205-7000 Provision of Information to Cooperative Agreement Holders Dec 1991
(IN ACCORDANCE WITH DFARS 205.470-2)

252.209-7000 Acquisition from SubeentracterContractors Subject to Onsite Inspection under Nov 19915
the Intermediate-Range Nuclear Forces (INF) Treaty
(IN ACCORDANCE WITH DFARS 209.103-70)

252.209-7001 Disclosure of Ownership or Control by the GeveramentGovernment of a Terrorist  Mar 199$
Country
(IN ACCORDANCE WITH DFARS 209.104-70[a])

252.209-7003 Compliance with Veterans’ Employment Reporting Requirements Mar 1998
(IN ACCORDANCE WITH DFARS 209.104-70[c])

252.209-7004  Subcontracting with Firms that Are Owned or Controlled by the Mar 1998
GevernmentGovernment of a Terrorist Country
(IN ACCORDANCE WITH DFARS 209.409)

252.215-7000 Pricing Adjustments Dec 1991
(IN ACCORDANCE WITH DFARS 215.408[1])

252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting  Apr 1996
Plan (DoD Contracts)
(IN ACCORDANCE WITH DFARS 219.708[B][1][a])

252.223-7004  Drug-Free Work Force Sep 1988
(IN ACCORDANCE WITH DFARS 223.570-4[a])

252.223-7006  Prohibition on Storage and Disposal of Toxic and Hazardous Materials Apr 1993
(IN ACCORDANCE WITH DFARS 223.7103([a])

252.225-7031  Secondary Arab Boycott of Israel Jun 1992
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DFARS
Paragraph

Clause Title

Date

252.231-7000

252.235-7003

252.236-7005

252.241-7001

252.242-7000

252.243-7001

252.243-7002

252.247-7023

(IN ACCORDANCE WITH DFARS 225.770-5)

Supplemental Cost Principals

(IN ACCORDANCE WITH DFARS 231.100-70)
Frequency Authorization

(IN ACCORDANCE WITH DFARS 235.071[b])
Airfield Safety Precautions

(IN ACCORDANCE WITH DFARS 236.570[b][3])

GoevermmeniGovernment Access

(IN ACCORDANCE WITH DFARS 241.501-70[b])

Post-award Conference

(IN ACCORDANCE WITH DFARS 242.570)
Pricing of Contract Modifications

(IN ACCORDANCE WITH DFARS 243.205-71)
Requests for Equitable Adjustment

(IN ACCORDANCE WITH DFARS 243.205-72)
Transportation of Supplies by Sea

(IN ACCORDANCE WITH DFARS 247.573[b])

Dec 1991
Dec 1991
Dec 1991
Dec l99ll
Dec 1991
Dec 1991
Mar 1998

Mar 2000
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.4 THE FOLLOWING CLAUSES ARE NOT APPLICABLE
TO ENTITIES SUBMITTING PRICES SET BY LAW OR

REGULATION (INCORPORATED BY REFERENCE)

Paragraph Clause Title Date
52.222-41 Service Contract Act of 1965, as amended May 1989
(IN ACCORDANCE WITH 22.1006[a])
52.222-44 Fair Labor Standards Act and Service Contract Act — Price Adjustment May 1989

(Multiple Year and Option Contracts)

(IN ACCORDANCE WITH 22.1006[c][2])

52.230-2 Cost Accounting Standards Apr 1998
(IN ACCORDANCE WITH FAR 30.201-4[a])

52.230-3 Disclosure and Consistency of Cost Accounting Standards Apr 1998
(IN ACCORDANCE WITH FAR 30-201-4(b)(1)

52.230-6 Administration of Cost Accounting Standards Nov 1999

(IN ACCORDANCE WITH FAR 30.201-4[d])
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|.5 THE FOLLOWING CLAUSES APPLY TO ENTITIES
SUBMITTING PRICES SET BY LAW OR REGULATION

The following FAR clauses are incorporated by reference if award is made to an entity that is
subject to rate requlation.

Paragraph Clause Title Date
52241-3 Scope and Duration of Contract Feb 1996
- (IN ACCORDANCE WITH FAR 41.501(c)(2) - |
52.241-5 Contractor’s Facilities Feb 199b

(IN ACCORDANCE WITH FAR 41.501(c)(4)
For purposes of this clause, blanks are to be completed as follows:
a. 50vyears

b. (INSERT TYPE OF SERVICE)
52.241-6 Service Provisions Feb 199
(IN ACCORDANCE WITH FAR 41.501(c)(5)

(a)(1) to be determined percent (2) to be determined days
(b)(1) to be determined vear(s)(2)and (3) to be determined percent
(c)(1) to be determined hour(s)

Paragraph Clause Title Date
52.241-10 Termination Liability Feb 1996

(IN ACCORDANCE WITH FAR 41.501(d)(4)
For purposes of this clause, the blank(s) are

Completed as follows:
To be determined months

$to be determined
$to be deterined

Termination charges —$ to be determined
52.241-11 Multiple Service Location Feb 199

(IN ACCORDANCE WITH FAR 41.501(d)(5)

52.233-1 Disputes
NOTE: This clause only applies to B.2 offers
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The requirements of the Disputes Clause at FAR 52.233-1 are supplemented to provide that
matters involving the interpretation of retail rates, rate schedules, tariffs, riders, and tariff
related terms provided under any resultant contract and conditions of service are subject to
the jurisdiction and requlation of the utility rate commission having jurisdiction.

52.241-4 Change in Class of Service (Feb 1995)

(a) In the event of a change in the class of service, such service shall be provided at the
CentractersContractor’ s lowest available rate schedule applicable to the class of service |
furnished.

(b) Where the CentracterContractor does not have on file with the regulatory body approved rate |
schedules applicable to services provided, no clause in this contract shall preclude the parties
from negotiating a rate schedule applicable to the class of service furnished.

(End of Clause)

52.241-7 Change in Rates or Terms and Conditions of Service for Regulated Services. (Feb
1995)

(a) This clause applies to the extent services furnished under this contract are subject to regulation
by aregulatory body. The SentracterContractor agrees to give *_TBD written notice of (1) the |
filing of an application for change in rates or terms and conditions of service concurrently with

the filing of the application and (2) any changes pending with the regulatory body as of the date

of contract award. Such notice shall fully describe the proposed change. If, during the term of this
contract, the regulatory body having jurisdiction approves any changes, the CentracterContractor |
shall forward to the Contracting Officer a copy of such changes within 15 days after the effective
date thereof. The CentracterContractor agrees to continue furnishing service under this contract

in accordance with the amended tariff, and the GevernmentGovernment agrees to pay for such
service at the higher or lower rates as of the date when such rates are made effective.

(b) The CentracterContractor agrees that throughout the life of this contract the applicable |
published and unpublished rate schedule(s) shall not be in excess of the lowest cost published and
unpublished rate schedule(s) available to any other customers of the same class under similar
conditions of use and service.

(c) In the event that the regulatory body promulgates any regulation concerning matters other than
rates which affects this contract, the CentracterContractor shall immediately provide a copy to the
Contracting Officer. The GevernmentGovernment shall not be bound to accept any new
regulation inconsistent with Federal laws or regulations.

(d) Any changes to rates or terms and conditions of service shall be made a part of this contract

by the issuance of a contract modification unless otherwise specified in the contract. The effective
date of the change shall be the effective date by the regulatory body. Any factors not governed by
the regulatory body will have an effective date as agreed to by the parties.

(End of clause)
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52.241-12 Nonrefundable, Nonrecurring Service Charge. (Feb 1995)

As provided herein, the GevernmentGovernment will pay a nonrefundable, nonrecurring charge
when the rules and regulations of a CertracterContractor require that a customer pay (1) a charge
for the initiation of service, (2) a contribution in aid of construction, or (3) a nonrefundable
membership fee. This charge may be in addition to or in lieu of a connection charge. Therefore,
there is hereby added to the CentractersContractor’ s schedule a nonrefundable, nonrecurring
charge for TBD in the amount of TBD $TBD dollars payable [specify dates or schedules].

(End of clause)

.6 OTHER CLAUSES

52.216-5 PRICE REDETERMINATION- PROSPECTIVE (OCT 1997)

(a) General. The unit prices and the total price stated in this contract shall be periodically redetermined in
accordance with this clause, except that (1) the pricesfor supplies delivered and services performed before
the first effective date of price redetermination (see paragraph (c) of this clause) shall remain fixed and (2)
in no event shall the total amount paid under this contract exceed any ceiling priceincluded in the contract.

(b) Definition. "Costs," as used in this clause, means alowable costs in accordance with Part 31 of the
Federal Acquisition Regulation (FAR) in effect on the date of this contract.

(c) Price redetermination periods. For the purpose of price redetermination, performance of this contract is
divided into successive periods. Thefirst period shall extend from the date of the contract to three (3)
year s and the second and each succeeding period shall extend for twenty-four (24) months from the end of
the last preceding period, except that the parties may agree to vary the length of the final period. Thefirst
day of the second and each succeeding period shall be the effective date of price redetermination for that
period.

(d) Data submission. (1) Not more than 180 calendar days nor lessthan ninety (90) calendar days before
the end of each redetermination period, except the last, the Centractor Contractor shall submit--

(i) Proposed prices for supplies that may be delivered or servicesthat may be performed in the next
succeeding period, and--

(A) An estimate and breakdown of the costs of these supplies or servicesin the format of Table 15-2,
FAR 15.408, or in any other form on which the parties may agree;

(B) Sufficient datato support the accuracy and reliability of this estimate; and

(C) An explanation of the differences between this estimate and the original (or last preceding) estimate
for the same supplies or services; and

(i) A statement of all costsincurred in performing this contract through the end of the first month before
the submission of proposed prices, on Standard Form 1411, Contract Pricing Proposal Cover Sheet (or in

any other form on which the parties may agree), with sufficient supporting data to disclose unit costs and
cost trendsfor-

(A) Supplies delivered and services performed; and

(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent
necessary).
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(2) The CentractorContractor shall aso submit, to the extent that it becomes available before negotiations
on redetermined prices are concluded--

(i) Supplementa statements of costsincurred after the date stated in subdivision (d)(1)(ii) of this section
for--

(A) Supplies delivered and services performed; and

(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent
necessary); and

(il) Any other relevant data that the Contracting Officer may reasonably require.

(3) If the CentractorContractor fails to submit the data required by subparagraphs (1) and (2) of this |
section, within the time specified, the Contracting Officer may suspend payments under this contract until
the dataare furnished. If it islater determined that the GovernmentGovernment has overpaid the
ContractorContractor, the ContractorContractor shall repay the excess to the GevernmentGovernment
immediately. Unless repaid within 30 days after the end of the data submittal period, the amount of the
excess shall bear interest, computed from the date the data were due to the date of repayment, at the rate
established in accordance with the Interest clause.

(e) Price redetermination. Upon the Contracting Officer's receipt of the data required by paragraph (d) of
this section, the Contracting Officer and the Contractor Contractor shall promptly negotiate to redetermine |
fair and reasonable prices for suppliesthat may be delivered or servicesthat may be performed in the
period following the effective date of price redetermination.

(f) Contract modifications. Each negotiated redetermination of prices shall be evidenced by a
modification to this contract, signed by the ContrastorContractor and the Contracting Officer, stating the |
redetermined pricesthat apply during the redetermination period.

(9) Adjusting billing prices. Pending execution of the contract modification (see paragraph (f) of this
section), the CentractorContractor shall submit invoices or vouchersin accordance with the billing prices |
stated in this contract. If at any time it appears that the then-current billing prices will be substantially
greater than the estimated final prices, or if the CentractorContractor submits data showing that the |
redetermined price will be substantially greater than the current billing prices, the parties shall negotiate

an appropriate decrease or increase in billing prices. Any billing price adjustment shall bereflected in a
contract modification and shall not affect the redetermination of prices under this clause. After the

contract modification for price redetermination is executed, the total amount paid or to be paid on all
invoices or vouchers shall be adjusted to reflect the agreed-upon prices, and any requested additional
payments, refunds, or credits shall be made promptly.

(h) Quarterly limitation on payments statement. This paragraph (h) applies only during periods for which
firm prices have not been established.

(2) Within 45 days after the end of the quarter of the Contractor'sContractor’s fiscal year in which a
delivery isfirst made (or services arefirst performed) and accepted by the GovernmentGovernment under
this contract, and for each quarter thereafter, the CentractorContractor shall submit to the contract
administration office (with a copy to the contracting office and the cognizant contract auditor) a
statement, cumulative from the beginning of the contract, showing--

(i) Thetotal contract price of all supplies delivered (or services performed) and accepted by the
GovernmentGovernment and for which final prices have been established;
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(i) Thetotal costs (estimated to the extent necessary) reasonably incurred for, and properly allocable
solely to, the supplies delivered (or services performed) and accepted by the GeveramentGovernment and |
for which final prices have not been established;

(iii) The portion of the total interim profit (used in establishing the initial contract price or agreed to for

the purpose of this paragraph (h)) that isin direct proportion to the supplies delivered (or services
performed) and accepted by the GovernmentGovernment and for which final prices have not been |
established; and

(iv) Thetotal amount of all invoices or vouchersfor supplies delivered (or services performed) and
accepted by the GevernmentGovernment (including amounts applied or to be applied to liquidate |
progress payments).

(2) The statement required by subparagraph (1) of this section need not be submitted for any quarter for
which either no costs are to be reported under subdivision (1)(ii) of this section, or revised billing prices
have been established in accordance with paragraph (g) of this section, and do not exceed the existing
contract price, the Centractor'sContractor’ s price-redetermination proposal, or a price based on the most |
recent quarterly statement, whichever isleast.

(3) Notwithstanding any provision of this contract authorizing greater payments, if on any quarterly
statement the amount under subdivision (1)(iv) of this section exceeds the sum duethe
ContractorContractor, as computed in accordance with subdivisions (1)(i), (ii), and (iii) of this section,

the CentractorContractor shall immediately refund or credit to the Gevernment Government the amount of
this excess. The CentractorContractor may, when appropriate, reduce this refund or credit by the amount

of any applicabletax credits due the ContractorContractor under 26 U.S.C. 1481 and by the amount of
previous refunds or credits affected under this clause. If any portion of the excess has been applied to the
liquidation of progress payments, then that portion may, instead of being refunded, be added to the
unliquidated progress payment account, consistent with the Progress Payments clause. The
ContractorContractor shall provide complete detailsto support any claimed reductionsin refunds. |

(4) If the CentractorContractor failsto submit the quarterly statement within 45 days after the end of each
quarter and it islater determined that the Gevernment Government has overpaid the CentractorContractor,
the CentractorContractor shall repay the excess to the GovernmentGovernment immediately. Unless
repaid within 30 days after the end of the statement submittal period, the amount of the excess shall bear
interest, computed from the date the quarterly statement was due to the date of repayment, at the rate
established in accordance with the Interest clause.

(i) Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a
percentage-of-cost basis. The CentractorContractor shall--

(1) Insert in each price redetermination or incentive price revision subcontract the substance of paragraph
(h) of this section, and of this paragraph (i), modified to omit mention of the Geverament Government and
to reflect the position of the CentracterContractor as purchaser and of the sSubccentractorontractor as
vendor, and to omit that part of subparagraph (h)(3) of this section relating to tax credits; and

(2) Include in each cost-reimbursement subcontract a requirement that each lower-tier price
redetermination or incentive price revision subcontract contain the substance of paragraph (h) of this
section, and this paragraph (i), modified as required by subparagraph (1) of this section.

(j) Disagreements. If the CantractorContractor and the Contracting Officer fail to agree upon |
redetermined prices for any price redetermination period within 90 days (or within such other period as

the parties agree) after the date on which the data required by paragraph (d) of this section areto be
submitted, the Contracting Officer shall promptly issue a decision in accordance with the Disputes clause.
For the purpose of paragraphs (f), (g), and (h) of this section, and pending final settlement of the
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disagreement on appeal, by failureto appeal, or by agreement, this decision shall be treated as an
executed contract modification. Pending final settlement, price redetermination for subsequent periods, if
any, shall continue to be negotiated as provided in this clause.

(K) Termination. If this contract isterminated, prices shall continue to be established in accordance with

this clause for (1) completed supplies and services accepted by the GevernmentGovernment and (2) those |
supplies and services not terminated under apartial termination. All other elements of the termination

shall be resolved in accordance with other applicable clauses of this contract.

(End of clause)
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52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery
orders or task orders by the individual s or activities designated in the Schedule. Such orders may be
issued from the date of task order award for distribution servicesthrough fifty (50) years.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event
of conflict between adelivery order or task order and this contract, the contract shall control.

(c) If mailed, adelivery order or task order is considered "issued" when the GevernmentGovernment |
deposits the order in the mail. Orders may be issued orally, by facsimile, or by el ectronic commerce
methods only if authorized in the Schedule.

(End of clause)
52.216-19 ORDERLIMITATIONS. (OCT 1995)

(a) Minimum order. When the GevernmentGovernment requires supplies or services covered by this
contract in an amount of less than $2,500.00, the GevernmentGovernment is not obligated to purchase,
nor is the CentractorContractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The CentractorContractor is not obligated to honor: |
(1) Any order for asingle item in excess of $25,000,000.00 ($25 million);
(2) Any order for acombination of itemsin excessof $25,000,000.00 ($25 million); or

(3) A seriesof orders from the same ordering office within thirty (30) daysthat together call for quantities
exceeding the limitation in subparagraph (1) or (2) above.

(c) If thisisarequirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the
Federa Acquisition Regulation (FAR)), the Gevernment Government is not required to order a part of any
one requirement from the ContractorContractor if that requirement exceeds the maximum-order
limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the ContractorContractor shall honor any order |

exceeding the maximum order limitationsin paragraph (b), unlessthat order (or orders) isreturned to the

ordering office within five (5) days after issuance, with written notice stating the Contractor'sContractor’s |

intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the

GovernmentGovernment may acquire the supplies or services from another source. |
(End of clause)

52.216-21 REQUIREMENTS (OCT 1995)

(a) Thisisarequirements contract for the supplies or services specified, and effective for the period

stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only
and are not purchased by this contract. Except as this contract may otherwise provide, if the
Government'sGovernment’s requirements do not result in ordersin the quantities described as " estimated” |
or "maximum” in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.

(b) Dédlivery or performance shall be made only as authorized by ordersissued in accordance with the

Ordering clause. Subject to any limitationsin the Order Limitations clause or elsewherein this contract,
the CentracterContractor shall furnish to the GevernmentGovernment all supplies or services specifiedin |
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the Schedule and called for by ordersissued in accordance with the Ordering clause. The
GovernmentGovernment may issue orders requiring delivery to multiple destinations or performanceat |
multiplelocations.

(c) Except as this contract otherwise provides, the GevernmentGovernment shall order from the
ContractorContractor all the supplies or services specified in the Schedul e that are required to be
purchased by the Government Government activity or activities specified in the Schedule.

(d) The GevernmentGovernment is not required to purchase from the ContractorContractor requirements |
in excess of any limit on total orders under this contract.

(e) If the GovernmentGovernment urgently requires delivery of any quantity of an item before the earliest
date that delivery may be specified under this contract, and if the CentractorContractor will not accept an
order providing for the accelerated delivery, the Government Government may acquire the urgently
required goods or services from another source.

() Any order issued during the effective period of this contract and not completed within that period shall
be completed by the CentractorContractor within the time specified in the order. The contract shall
govern the Centractor'sContractor’ s and Gevernment'sGovernment’ s rights and obligations with respect
to that order to the same extent asif the order were completed during the contract's effective period;
provided, that the ContractorContractor shall not be required to make any deliveries under this contract |
after fifty (50) years from the date of task order award for distribution services.

(End of clause)

FAR 52.222-42: Statement of Equivalent Rates for Federal Hires (May 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service for employees
expected to be employed under the contract. This clause also states the wages and fringe benefits
payable to each if they were employed by the contracting agency subject to the provisions of 5
USC 5341 or 5332.

This statement is for information only; it is not a wage determination.

EMPLOYEE CLASS MONETARY WAGE - FRINGE BENEFITS
A/C Equipment Mechanic $16.06
Electrician $17.95
Electrician Technician, $20.31
Maintenance ||

General Maintenance Worker $13.60
52.232-19  AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond current fiscal year.
The Geverament-sGovernment’s obligation for performance of this contract beyond that date is |
contingent upon the availability of appropriated funds from which payment for contract purposes
can be made. No legal liability on the part of the GeveramentGovernment for any payment may |
arise for performance under this contract beyond current fiscal year, until funds are made
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available to the Contracting Officer for performance and until the CentracterContractor receives
notice of availability, to be confirmed in writing by the Contracting Officer.

52.241-9 CONNECTION CHARGE (FEB 1995)

(a) Charge. In consideration of the SentracterContractor furnishing and installing at its expense
the new connection facilities described herein, the GeveramentGovernment shall pay the
CentraeterContractor a connection charge. The payment shall be in the form of progress
payments, advance payments or as alump sum, as agreed to by the parties and as permitted by
applicable law. The total amount payable shall be either the estimated cost of $ (To be
determined at time of award) _less the agreed to salvage value of $_(To be determined at time of
award) , or the actual cost less the salvage value, whichever isless. As a condition precedent to
final payment, the CentracterContractor shall execute a release of any claims against the
GeveramentGovernment arising under or by the virtue of such installation.

(b) Ownership, operation, maintenance and repair of new facilities to be provided. The facilities
to be supplied by the CentracterContractor under this clause, notwithstanding the payment by the
GeveramentGovernment of a connection charge, shall be and remain the property of the
CentraeterContractor and shall, at al times during the life of this contract or any renewals
thereof, be operated, maintained, and repaired by the CentracterContractor at its expense. All
taxes and other charges in connection therewith, together with al liability arising out of the
construction, operations, maintenance, or repair of such facilities, shall be the obligation of the
CentraeterContractor.

(c) Credits.

(1) The CentracterContractor agrees to alow the GeveramentGovernment, on each monthly |
bill for service furnished under this contract to the service location, a credit of _(To be
determined at time of award) _ percent of the amount of each such hill as rendered until the
accumulation of credits shall equal the amount of such connection charge, provided that the
CentraeterContractor may at any time allow a credit up to 100 percent of the amount of each such |
bill.

(2) In the event the CentracterContractor, before any termination of this contract but after |
completion of the facilities provided for in this clause, serves any customer other than the
GeveramentGovernment (regardless of whether the GevernmentGovernment is being served
simultaneously, intermittently, or not at all) by means of these facilities, the CentracterContractor
shall promptly notify the GeveramentGovernment in writing. Unless otherwise agreed by the
parties in writing at that time, the CentracterContractor shall promptly accelerate the credits
provided for under subparagraph (c)(1) of this clause, up to 100 percent of each monthly bill until
there is refunded the amount that reflects the Geverrment'sGovernment’ s connection costs for |
that portion of the facilities used in serving others.

(3) In the event the CentracterContractor terminates this contract, or defaults in performance,
prior to full credit of any connection charge paid by the GeverrmenrtGovernment, the
CentraeterContractor shall pay to the GeveramentGovernment an amount equal to the uncredited
balance of the connection charge as of the date of the termination or default.
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(d) Termination before completion of facilities. The GevernmenrtGovernment reserves the right to
terminate this contract at any time before completion of the facilities with respect to which the
GeveramentGovernment is to pay a connection charge. In the event the GeveramentGovernment
exercises this right, the CentracterContractor shall be paid the cost of any work accomplished,
including direct and indirect costs reasonably allocable to the completed work prior to the time of
termination by the GeveramentGovernment, plus the cost of removal, less the salvage value.

(e) Termination after completion of facilities. In the event the GeveramentGovernment terminates
this contract after completion of the facilities with respect to which the GevernmentGovernment
has paid a connection charge, but before the crediting in full by the CentracterContractor of any
connection charge in accordance with the terms of this contract, the SentracterContractor shall
have the following options:

(1) Toretainin place for _(To be determined at time of award) _ months after the notice of
termination by the GeveramentGovernment such facilities on condition that --

(i) If, during such _(To be determined at time of award)_ month period, the
CentraeterContractor serves any other customer by means of such facilities, the
CentraeterContractor, shall, in lieu of allowing credits, pay the GeveramentGovernment during
such period installments in like amount, manner, and extent as the credit provided for under
paragraph (c) of this clause before such termination; and

(ii) Immediately after such _(To be determined at time of award) _ month period the
CentraeterContractor shall promptly pay in full to the GevernmentGovernment the uncredited |
balance of the connection charge.

(2) To remove such facilities at the CentractersContractor’ s own expense within _(To be |
determined at time of award)_ months after the effective date of the termination by the
GovernmentGovernment. If the SentractorContractor elects to remove such facilities, the
GeveramentGovernment shall then have the option of purchasing such facilities at the agreed
salvage value set forth herein; and provided further, that the CentracterContractor shall, at the
direction of the GevernmentGovernment, leave in place such facilities located on
GeveramentGovernment property which the GeveramentGovernment elects to purchase at the
agreed salvage value.

(End of Clause)

52.241-13 Capital Credits (Feb 1995)

(a) The GevernmentGovernment is a member of the (To be determined at time of award)_, and |
as any other member, is entitled to capital credits consistent with the bylaws of the cooperative,
which states the obligation of the CentracterContractor to pay capital credits and which specifies |
the method and time of payment.

(b) The SentracterContractor shall furnish to the Contracting Officer, or the designated |
representative of the Contracting Officer, in writing, on an _(To be determined at time of award)
basis alist of accrued credits by contract number, year, and delivery point.

(c) Payment of capital credits will be made by check, payable to the (To be determined at time
of award), and forwarded to TBD, unless otherwise directed in writing by the Contracting
Officer. Checks shall cite the current or last contract number and indicate whether the check is
partia or final payment for all capital credits accrued.
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(End of Clause)

FAR 52.244-6: Subcontracts for Commercial Items (May 2001)

Commercial item, as used in this clause, has the meaning contained in the clause at 52.202-1.
Subcontract, as used in this clause, includes a transfer of commercial items between divisions,
subsidiaries, or affiliates of the CentracterContractor or subeertracterContractor at any tier.

To the maximum extent practicable, the CentracterContractor shall incorporate, and require its
subeentracterContractors at al tiers to incorporate, commercial items or nondevelopmental items
as components of items to be supplied under this contract.

The following clauses shall be flowed down to subcontracts for commercial items:

52.219-8, Utilization of Small Business Concerns (15 U.S.C. 637(d)(2) and (3)), in all
subcontracts that offer further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of
any public facility), the subeentracterContractor must include 52.219-8 in lower tier
subcontracts that offer subcontracting opportunities.

52.222-26: Equal Opportunity (EO 11246)

52.222-35:; Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38
USC 4212[a)])

52.222-36: Affirmative Action for Workers with Disabilities (29 USC 793)

52.247-64: Preference for Privately Owned U.S.-Flagged Commercial Vessels (46 USC
1241) (flow down not required for subcontracts awarded beginning May 1, 1996).

While not required, the SentracterContractor may flow down to subcontracts for commercial
items a minimal number of additional clauses necessary to satisfy its contractual obligations.

The CentracterContractor shall include the terms of this clause, including this paragraph, in
subcontracts awarded under this contract.
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SECTIONJ
List of Documents, Exhibits, and Other
Attachments
Exhibit Number Document Title Liocation
Exhibit 1 Contract Data Reguirements List (CDRLS, DD Form 1423) Web
Exhibit 2 Data Item Descriptions (DI Ds, DD Form 1664) Web
Attachment Document Title L ocation
Number
Attachment 1 Example of a Completed Schedule B-1 Web
Attachment 2 System Description Web
Attachment 3 Points of Demarcation Web
Attachment 4 Rate Based Pricing Method and Estimated Cost Based Pricing xcelfile/Web
Method
Attachment 5 Service Interruptions and Contingencies Response CDh
Attachment 6 Utility Maps (CD will be provided upon written request) CD
Attachment 7 Hardcopy Maps (available at on site library) West Point
Attachment 8 Inventory of Systems {Eb-wit-be-provided-upen-writtenreguest) WibGD
Attachment 9 Meters Web
Attachment 10 Sample Easement Web
Attachment 11 Client Authorization Letter Web
Attachment 12 Installation Action Plan and Assessment information Web
Attachment 13 Past System Replacement Contracts (available from the site POC on West Point
request)
Attachment 14 O&M Manual for Electrical System (available for review from the site West Point
POC on request)
Attachment 15 Draft Environmental Baseline Study and Draft Environmental West Point
Assessment (available from the site POC upon request)
Attachment 16 Substation Upgrade Report West Point
Attachment 17 Dig Safe Policy Revised May 02 Web
Attachment 18 Service Contract Wage Rates Web
Attachment 19 Electrical Structures To Be Conveyed (Historical Status/Construction Web
Date)
Attachment 20 Safety Program - United States Military Academy Web
Attachment 21 Past Performance Questionnaire Web
Attachment 22 Protection of Trees and Plant Material Web
Attachment 23 Building Inventory and Historical Status Web
Attachment 24 Electric Distribution System Facility Table Web

NOTE: Web site addressis as follows:
http://www.hnd.usace.army.mil/EBS/AdvertisedSolicitations.asp
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SECTIONL

Instructions, Conditions, and
Notices to OfferorOfferors

L.1 SOLICITATION PROVISIONS

L.1.1 52.252-1: SOLICITATION PROVISIONS
INCORPORATED BY REFERENCE (IN ACCORDANCE
WITH FAR 52.107[A])

This solicitation incorporates one or more solicitation provisions by reference, with the same force
and effect asif they were given in full text. Upon request, the Contracting Officer will make their full
text available. The OffererOfferor is cautioned that the listed provisions may include blocks that
must be completed by the StfererOfferor and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the OffererOfferor may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer.

As of this printing, the full text of a solicitation provision may be accessed electronically at these
addresses: http://farsite.hill.af.mil (all provisions) and http://www.arnet.gov/far.

The following FAR and DFARS clauses are incorporated by reference;

Paragraph Clause Title Date
52.215-16 Eacilities Capital Cost of Money — see clause H.7 Oct 1997
(IN ACCORDANCE WITH FAR 15.408(h)
52.215-20 Requirement for Cost or Pricing Data or Information other than Cost or Pricing  Oct 1997
Data — Alt IV Oct 1997
(IN ACCORDANCE WITH FAR 15.408][1] & [1][4])
52.237-1 Site Visit Apr 1984

(IN ACCORDANCE WITH FAR 37.110 [a])

52.252-5 Authorized Deviations in Provisions Apr 1984

(IN ACCORDANCE WITH FAR 52.107[e])

(a) The use in this solicitation of any Defense Federal Acquisition Regulation
(DFAR) Supplement (48 CFR Chapter 2) provision with an authorized
deviation is indicated by the addition of (DEVIATION) after the name of the
regulation.

252.204-7001 Commercial and Government Entity (CAGE) Code Reportin Aug 1999
(INACCORDANCE WITH DFARS 204.602-70)

52.204-6 Data Universal Numbering System (DUNS) Number. (June 1999)
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(a) The effererOfferor shall enter, in the block with its name and address on the cover page of its
offer, the annotation "DUNS" followed by the DUNS number that identifies the efferersOfferor’s
name and address exactly as stated in the offer. The DUNS number is a nine-digit number assigned
by Dun and Bradstreet Information Services.

(b) If the etfererOfferor does not have a DUNS number, it should contact Dun and Bradstreet |
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge to
the effererOfferor. For information on obtaining a DUNS number, the effererOfferor, if located
within the United States, should call Dun and Bradstreet at 1-800-333-0505. The effererOfferor
should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.
(8) Company affiliation.

(c) SffererOfferors located outside the United States may obtain the location and phone number |
of the local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.com. If an effererOfferor is unable to locate alocal service center, |
it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(End of provision)

52.215-1 Instructions to OffererOfferors-Competitive Acquisition (May 2001) ‘

(a) Definitions. As used in this provision

Discussions' are negotiations that occur after establishment of the competitive range that
may, at the Contracting Officer's discretion, result in the effererOfferor being allowed to |
revise its proposal. "In writing," "writing," or "written" means any worded or numbered
expression that can be read, reproduced, and later communicated, and includes electronically
transmitted and stored information. "Proposal modification" is a change made to a proposal
before the solicitation's closing date and time, or made in response to an amendment, or made
to correct a mistake at any time before award. "Proposal revision" is a change to a proposal
made after the solicitation closing date, at the request of or as allowed by a Contracting
Officer as the result of negotiations. "Time," if stated as a number of days, is calculated using
calendar days, unless otherwise specified, and will include Saturdays, Sundays, and legal
holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the
period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions
that are not amended remain unchanged. SffererOfferors shall acknowledge receipt of
any amendment to this solicitation by the date and time specified in the amendment(s).
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(c) Submission, modification, revision, and withdrawal of proposals.
(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the
solicitation, proposals and modifications to proposals shall be submitted in paper media
in sealed envelopes or packages (i) addressed to the office specified in the solicitation,
and (ii) showing the time and date specified for receipt, the solicitation number, and the
name and address of the effererOfferor. OffererOfferors using commercial carriers
should ensure that the proposal is marked on the outermost wrapper with the information
in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. (2) The first page of the proposal
must show-
(i) The solicitation number; (ii) The name, address, and telephone and facsimile numbers
of the effererOfferor (and electronic address if available); (iii) A statement specifying the
extent of agreement with all terms, conditions, and provisions included in the solicitation
and agreement to furnish any or all items upon which prices are offered at the price set
opposite each item;
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if
available) of persons authorized to negotiate on the efferersOfferor’ s behalf with the
GeveramentGovernment in connection with this solicitation; and
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed
by an agent shall be accompanied by evidence of that agent's authority, unless that
evidence has been previously furnished to the issuing office.
(3) Submission, modification, revision, and withdrawal of proposals.
(i) ©ffererOfferors are responsible for submitting proposals, and any modifications or
revisions, so as to reach the GeveramentGovernment office designated in the solicitation
by the time specified in the solicitation. If no time is specified in the solicitation, the time
for receipt is 4:30 p.m., local time, for the designated GeveramentGovernment office on
the date that proposal or revision is due.
(i(A) Any proposal, modification, or revision received at the GeveramentGovernment
office designated in the solicitation after the exact time specified for receipt of offersis
"late" and will not be considered unless it is received before award is made, the
Contracting Officer determines that accepting the late offer would not unduly delay the
acquisition; and-
(1) If it was transmitted through an electronic commerce method authorized by
the solicitation, it was received at the initial point of entry to the
GeveramentGovernment infrastructure not later than 5:00 p.m. one working day
prior to the date specified for receipt of proposals; or
(2) There is acceptable evidence to establish that it was received at the
GeveramentGovernment installation designated for receipt of offers and was
under the Gevernment'sGovernment’s control prior to the time set for receipt of
offers; or
(3) It is the only proposal received.
(B) However, a late modification of an otherwise successful proposal that makes its terms
more favorable to the GevernmentGovernment, will be considered at any time it is
received and may be accepted.
(iii) Acceptable evidence to establish the time of receipt at the GeveramentGovernment
installation includes the time/date stamp of that installation on the proposal wrapper,
other documentary evidence of receipt maintained by the installation, or oral testimony or
statements of GeveramentGovernment personnel.
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(iv) If an emergency or unanticipated event interrupts normal GeveramenrtGovernment
processes so that proposals cannot be received at the office designated for receipt of
proposals by the exact time specified in the solicitation, and urgent
GeveramentGovernment requirements preclude amendment of the solicitation, the time
specified for receipt of proposals will be deemed to be extended to the same time of day
specified in the solicitation on the first work day on which normal
GeverpmentGovernment processes resume.
(v) Proposals may be withdrawn by written notice received at any time before award.
Oral proposals in response to oral solicitations may be withdrawn orally. If the
solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile
received at any time before award, subject to the conditions specified in the provision at
52.2155, Facsimile Proposals. Proposals may be withdrawn in person by an
efterorOfferor or an authorized representative, if the identity of the person requesting
withdrawal is established and the person signs a receipt for the proposal before award.
(4) Unless otherwise specified in the solicitation, the effererOfferor may propose to
provide any item or combination of items.
(5) SffererOfferors shall submit proposals in response to this solicitation in English,
unless otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at
FAR 52.225-17, Evaluation of Foreign Currency Offers, isincluded in the solicitation.
(6) SffererOfferors may submit modifications to their proposals at any time before the
solicitation closing date and time, and may submit modifications in response to an
amendment, or to correct a mistake at any time before award.
(7) ottererOfferors may submit revised proposals only if requested or allowed by the
Contracting Officer.
(8) Proposals may be withdrawn at any time before award. Withdrawals are effective
upon receipt of notice by the Contracting Officer.
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the
number of days specified on the solicitation cover sheet (unless a different period is
proposed by the effererOfferor).
(e) Restriction on disclosure and use of data. ©ffererOfferors that include in their
proposals data that they do not want disclosed to the public for any purpose, or used by
the GevernmentGovernment except for evaluation purposes, shall-
(1) Mark the title page with the following legend:
This proposal includes data that shall not be disclosed outside the GeveramentGovernment
and shall not be duplicated, used, or disclosed-in whole or in part-for any purpose other than
to evaluate this proposal. If, however, a contract is awarded to this effererOfferor as aresult
of-or in connection with-the submission of this data, the GeverrmentGovernment shall have
the right to duplicate, use, or disclose the data to the extent provided in the resulting contract.
This restriction does not limit the Gevernment-sGovernment’s right to use information
contained in this data if it is obtained from another source without restriction. The data
subject to this restriction are contained in sheets [insert numbers or other identification of
sheets]; and
(2) Mark each sheet of data it wishes to restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the restriction on the title page
of this proposal.

(f) Contract award.
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(1) The GevernmentGovernment intends to award a contract or contracts resulting from
this solicitation to the responsible effererOfferor(s) whose proposal (s) represents the best
value after evaluation in accordance with the factors and subfactors in the solicitation.
(2) The GevernmentGovernment may reject any or all proposalsif such action isin the
GevernmentsGovernment’ s interest.
(3) The GevernmentGovernment may waive informalities and minor irregularitiesin
proposals received.
(4) The GevernmentGovernment intends to evaluate proposals and award a contract
without discussions with effererOfferors (except clarifications as described in FAR
15.306(a)). Therefore, the efferersOfferor’sinitial proposal should contain the
efferersOfferor’s best terms from a cost or price and technical standpoint. The
GeveramentGovernment reserves the right to conduct discussions if the Contracting
Officer later determines them to be necessary. If the Contracting Officer determines that
the number of proposals that would otherwise be in the competitive range exceeds the
number at which an efficient competition can be conducted, the Contracting Officer may
limit the number of proposals in the competitive range to the greatest number that will
permit an efficient competition among the most highly rated proposals.
(5) The GevernmentGovernment reserves the right to make an award on any item for a
guantity less than the quantity offered, at the unit cost or prices offered, unless the
eftererOfferor specifies otherwise in the proposal.
(6) The GevernmentGovernment reserves the right to make multiple awards if, after
considering the additional administrative costs, it is in the Geverament'sGovernment’s
best interest to do so.
(7) Exchanges with effererOfferors after receipt of a proposal do not constitute a
rejection or counteroffer by the GevernmentGovernment.
(8) The GevernmentGovernment may determine that a proposal is unacceptable if the
prices proposed are materially unbalanced between line items or subline items.
Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of
one or more contract line items is significantly overstated or understated as indicated by
the application of cost or price analysis technigques. A proposal may be rejected if the
Contracting Officer determines that the lack of balance poses an unacceptable risk to the
GevernmentGovernment.
(9) If acost realism analysis is performed, cost realism may be considered by the source
selection authority in evaluating performance or schedule risk.
(10) A written award or acceptance of proposal mailed or otherwise furnished to the
successful effererOfferor within the time specified in the proposal shall result in a
binding contract without further action by either party.
(11) The GeveramentGovernment may disclose the following information in postaward
debriefings to other effererOfferors:
(i) The overall evaluated cost or price and technical rating of the successful
efterorOfferor;
(ii) The overall ranking of all effererOfferors, when any ranking was developed by the
agency during source selection;
(iii) A summary of the rationale for award; and
(iv) For acquisitions of commercial items, the make and model of the item to be delivered
by the successful effererOfferor.

(End of provision)

Alternate | (Oct 1997).
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(F)(4) The GeveramentGovernment intends to evaluate proposals and award a
contract after conducting discussions with effererOfferors whose proposals have
been determined to be within the competitive range. If the Contracting Officer
determines that the number of proposals that would otherwise be in the competitive
range exceeds the number at which an efficient competition can be conducted, the
Contracting Officer may limit the number of proposals in the competitive range to the
greatest number that will permit an efficient competition among the most highly rated
proposals. Therefore, the efferersOfferor’sinitial proposa should contain the
efferersOfferor’s best terms from a price and technical standpoint.

Alternate Il (Oct 1997).

(c)(9) SffererOfferors may submit proposals that depart from stated requirements.
Such proposals shall clearly identify why the acceptance of the proposal would be
advantageous to the GevernmentGovernment. Any deviations from the terms and
conditions of the solicitation, as well as the comparative advantage to the
GeveramentGovernment, shall be clearly identified and explicitly defined. The
GeveramentGovernment reserves the right to amend the solicitation to allow all
otfererOfferors an opportunity to submit revised proposals based on the revised
requirements.

52.216-1 Type of Contract. (Apr 1984) applies to non-requlated offers only
The GeveramentGovernment may award a Fixed Prieentemplates-award-of-aixed-Price — Price

Redeter mination Prospective, Fixed Price, or Fixed Price with Economic Price Adjustment
Requirements utility services contract resulting from this solicitation.

(End of provision)

52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation. (Feb 1999)

If a contract in the amount of $10 million or more will result from this solicitation, the prospective
CentraeterContractor and its known first-tier subeentracterContractors with anticipated subcontracts
of $10 million or more shall be subject to a preaward compliance evaluation by the Office of Federal
Contract Compliance Programs (OFCCP), unless, within the preceding 24 months, OFCCP has
conducted an evaluation and found the prospective CentracterContractor and
subeentraeterContractors to be in compliance with Executive Order 11246.

(End of provision)

52.233-2 Service of Protest. (Aug 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly
with an agency, and copies of any protests that are filed with the General Accounting Office (GAO),
shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated
acknowledgment of receipt from:;

US Army Engineering & Support Center, Huntsville
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CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer
4820 University Square
Huntsville, AL 35816-1822

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.
(End of provision)

L.2 INFORMATION TO OFFEROROFFERORS

L.2.1 General Informationen

L.2.1.1 Contractor Selection

Selection of a Contractor will be based on a best value determination consistent with the evaluation
factors described in Section M, Evaluation Factors for Award. Pursuant to the provisions of the Clause
at FAR 52.215-1, Instructions to Offerors - Competitive Acquisition, the Government intends to negotiate
with all responsible Offerors whose proposals are determined to be within the competitive range. FAR
15.306, Exchanges with Offerors after receipt of proposals, requires that the contracting officer establish
a competitive range. Those Offerors outside the competitive range will not be permitted to continue in
the procurement and will be notified in writing. Offerors are encouraged to submit their best offer as
their initial offer.

L.2.1.122 Point of Contact

The Procuring Contracting Officer (PCO) is the sole point of contact for this acquisition. Address
any and al questions or concerns in writing to the PCO:

US Army Engineering & Support Center, Huntsville
CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer
4820 University Square

Huntsville, AL 35816-1822

Fax no: 256-895-1172

E-mail: Sharon.H.Butler@hndO1.usace.army.mil

L.2.1.23 Debriefings ‘

All OffererOfferors may request debriefings by providing a written request to the PCO at the address
located in Block 8 of Section A within 3 calendar days after receiving notification from the PCO of
elimination from the competitive range or award of contract. To the maximum extent practicable,
debriefings will be conducted within 5 days of the debriefing request.

1.2.1.34 Site Visits ‘

Pursuant to FAR 52.237-1, Site Visit, site visits will be allowed between April 09, 2003 and October
01, 2003. SftererOfferors may schedule site visits by contacting the PCO. The request for a site visit
shall include the areas of the installation the OffererOfferor wishesto view. Site visit requests shall
be made with a minimum of 1-week advance notice
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L.2.1.45 Technical Library
A Technical Library will be available from April 09, 2003 until the proposal due date for
OfferorOfferorsto view data that were not available in electronic format. OSffererOfferors should
contact the PCO to arrange entrance into the Library.

L.2.1.6 Proprietary Information

I nformation deemed by the Offeror to be proprietary shall be clearly marked as proprietary
information. Proposals submitted in response to this solicitation will not be returned.

L.2.2 Notices and Reservations

L.2.2.1 The Government will only acquire utility servicesif it conveys the related utility system(s).
The Government can only convey the utility system(s) if it determines that (1) the long-term
economic benefit of the conveyance to the United States exceeds the long-term economic cost of the
conveyance to the United States, and (2) the conveyance will reduce the long-term costs of the
United States for utility services provided by the utility system concerned.

L.2.2.2 The Government reserves the right to make no award to any Offeror.

L.3 PROPOSAL PREPARATION INSTRUCTIONS —
GENERAL

This section provides general guidance for preparing proposals and proposal revisions, as well as specific
instructions on the format and content of the proposal. The Sfferer-sOfferor’ s proposal must include al |
data and information requested by these instructions and must be submitted in accordance with these
instructions.

The GeveramentGovernment will read/evaluate only the maximum number of pages alowed. |
Nonconformance with the specified organization, content, and page limitations may be cause for
proposal rejection.

L.3.1 Proposal Organization/Page Limits

OffererOfferors shall prepare the proposal as set forth in the table below. Thetitles, contents, and |
page limits of each volume shall be as defined in the table below.

Volume Paragraph Number Title Maximum Page Limit
I Technical Proposal (Typed) 200*
I Past Performance 450** |
I} Contract Documentation None
\ Price Proposal None

*Pages may be 200 single-sided pages or 100 double-sided pages.
**Pages may be 450 single-sided pages or 205 double-sided pages. ‘

L.3.2 Proposal Format

The proposal shall be clear and concise, and shall include sufficient detail for effective evaluation and
for substantiating the validity of stated claims. The proposal shall not simply restate or rephrase the
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Geverament-sGovernment’ s requirements, but rather provide a convincing rationale explaining how
the SffererOfferor intends to meet these requirements. SffererOfferors shall assume that the
GeveramentGovernment has no prior knowledge of their facilities and experience, and will base its
evaluation on the information presented in the SffererOfferors proposal.

Each volume shall be written on a stand-alone basis so that its contents may be evaluated
without cross-referencing.

Elaborate graphics, multi-media functions (for example, video clips or sound bites), or other
embellishments are unnecessary and are not desired.

L.3.3 Distribution

OftererOfferor shall submit an original and three hard copies in three-ring binders. An additional |
copy shall be submitted on aCD.

L.3.4 Electronic Media

All Volumes shall be submitted on CD ROM disks in application-specific files devel oped and saved
using the following versions of Microsoft software: Word 97, Excel 97, PowerPoint 97, Windows 95,
or Microsoft Office 2000. Electronic proposal files should be no more than four megabytes (4MB) in
size. OfferorOfferors are encouraged to refrain from incorporating detailed graphic items (other than |
any plans or drawings) as they are not required or desired. Any scanned documents incorporated into

an efferer'sOfferor’s proposal shall be split into multiple files so that each individual file is no more
than 4MB. If multiple files are required for a given volume, effererOfferors shall organize their
€lectronic submission so that each volume is contained in a separate directory. Each CD shall contain
an electronic label, which is to be established on a CD when the CD is formatted. No password-
protected, zipped, or self-extracting files shall be used.

OftererOfferor should take reasonable precautions to ensure that CDs provided are free of viruses.
OffererOfferors are reminded that if the hard copy version contains restrictive legends the CD shall
contain the same markings.

L.3.5 Pages and Typing

Page size shall be 82 by 11 inches (Word for Windows portrait format) or 11 by 82 inches (Word for
Windows landscape format). Landscape pages may be used only for large tables, charts, graphs, and
diagrams, not for pages of text. Page size 11 by 17 inches may only be used for tables,
figures/diagrams, illustration/drawings, and maps. Pages sized 11 by 17 inches will be counted as
two pages.

Text shall be single-spaced, in 11-point Arial font. Arial font size of 10 point may be used for tables,
captions, matrices, maps, and header and footer information. For charts, graphs, and
figures/diagrams, the font shall be no smaller than 5 point. Use at least 1-inch margins on the top and
bottom and 1-inch side margins. Pages will be numbered sequentially by volume. These page format
restrictions shall also apply to responses to any correspondence provided during the negotiation
process.

Page limitations shall be treated as maximums. If exceeded, excess pages will not be read or
considered in the evaluation of the proposal.
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Each page shall be counted except for the following: cover pages, table of contents, cross-reference
matrix, tabs, glossaries, and attachments (tariffs, statutes, operating manuals, performance
specifications, etc).

L.3.6 Cost or Pricing Information

All cost or pricing information, except that described below, shall only be addressed in the price
proposal. Cost trade-off information, work-hour estimates, and material kinds and quantities may be
used in other volumes as appropriate to support design and trade-off decisions.

L.3.7 Proposal Structure

Each section or part of the OfferersOfferor’s proposal shall clearly identify the specific solicitation
requirements it addresses.

L.3.8 Glossary of Abbreviations and Acronyms

The GeveramentGovernment recommends that each volume contain a glossary of abbreviations and |
acronyms. Glossaries will not count against the page limitations for their respective volumes.

L.3.9 Documents Incorporated by Reference

OftererOfferors may incorporate by reference documents such as statutes, tariffs, operating manuals, |
performance specifications, etc. within the proposal volumes. However, the full text documents shall
be provided as attachments to the appropriate volume.

L.3.10 Proposal Revisions

When submitting revised proposals effererOfferors shall submit changes in accordance with the |
following.

Proposal revisions shall be submitted as one original, three hard copies and an electronic copy on CD.

In the upper right corner of each revised page, include the StfererOfferor name, exact location
(volume, section, page number, etc.) within the original proposal, and date of transmittal. Changed
pages shall be submitted on vellow paper. Changes shall be marked by a change bar in the margin to
indicate the changed part of each page. If the revision exceeds one page, each page shall be marked
with the page number it is replacing and a numerical or alphabetical extension (i.e. 93-a...93-d). For
each deleted page, a blank page shall be submitted denoted with “page intentionaly left blank” and
the original page number.

L.4 PROPOSAL PREPARATION INSTRUCTIONS —
VOLUME |: TECHNICAL PROPOSAL

The Technical Proposal Volume should be specific and complete. The technical proposal shall describe
the Centracter-sContractor’s experience, capability, and approach to providing utility service. It |
should be specific and complete in every detail. Proposals that merely offer to provide servicein
accordance with Section C, Description/Specifications/Work Statement, will be considered

technically unacceptable and will not be considered further.

The proposal shall detail the efferer-sOfferor’ s understanding of the scope of work for this effort by |
detailing how each of the following tasks will be accomplished. The technical proposal shall
specifically address each of the following subfactors.
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1. Experience and Organizational Capability

2. Operations and Maintenance Plan, Service Interruption/Contingency Plan and Quality
Management Plan

3. Initial Capital Upgrades and Initial Renewals and Replacements Plan
4. Operations Transition Plan

5. Environmental, Historical, and Cultural Resources Plan
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L.4.1 Subfactor 1: Experience and Organizational Capability

L.4.1.1 Experience. Describe the efferer-sOfferor’ s comparable experience within the last five (5)
years in providing the type(s) of utility service for which the effererOfferor is proposing.
Comparable service should be for individual or classes of customers whose service requirements are
similar to those specified in this solicitation. Measures for comparable service may include, but not
be limited to, such factors as utility system line miles, capacity, number of customers and/or service
locations, valuation of distribution facilities, geographic area served and type and magnitude of
individual or collective capital projects.

L.4.1.2 The effererOfferor shall submit a Management Plan and organization chart showing the
offerer-sOfferor’ s corporate structure and lines of authority. Resumes of Offerer-sOfferor’s
designated key personnel (to include on-site key personnel) should be included in the proposal.
Provide letters of commitment for all subeentracterContractors that are to provide significant portions
of the work. If subeentracterContractors are to provide major portions of the work and you desire the
subeentraeterContractors credentials to be considered, please provide letters of commitment for each.
Roles and responsibilities should be discussed. The GeveramentGovernment is particularly

interested in the qualifications of supervisors, to include those personnel who will interact with the
GeveramentGovernment for the purposes of planning and daily coordination. The effererOfferor
should address which team members will perform various tasks (prime or subesrtracterContractor)
and where the personnel and material (inventory) will be located (on-site, off-site, home office, etc.).
The effererOfferor should address how efficiency will be attained in all areas while providing a high
level of quality service. The effererOfferor should address resources available for the support of the
project, including facilities, equipment, inventory, and staffing. Include information on union
agreements that may affect this contract. |f the effererOfferor is a municipal utility or other not for |
profit organization, please discuss how you are organized and the essential aspects of your corporate
charter. Discuss what role and authority any governing board and/or city council will have in
operations and ratemaking. Provide a description of regulatory constraints and performance, to

include a description of all regulatory influences and how they interface with the efferer-sOfferor’s
performance under the contract. As applicable, an SffererOfferor should reference tariffs, rules and
other documented procedures that would guide or control the performance of the technical effort.

L.4.2 Subfactor 2: Operations and Maintenance Plan, Service
Interruption/Contingency Plan and Quality Management Plan

OfferorOfferor shall submit an Operations and Maintenance Plan, Service Interruption/Contingency |
Plan and Quality Management Plan in accordance with the requirements of Section C,
Description/Specifications/Work Statement. The Operations and Maintenance, Service
Interruption/Contingency Plan and Quality Management Plan will be incorporated into the contract

after contract award but prior to performance of O&M services.

L.4.2.1 Operations and Maintenance Plan

The O&MP shall describe, in detail, how system operation and maintenance will be accomplished as

it relates to: who will be responsible for daily O& M, whether it will be performed with in-house staff

or subcontracted; how the specific requirements of Section C, Description/Specifications/Work
Satement are to be met; and what standards will be followed. The Sentracter-sContractor’s published |
operations and maintenance policies and procedures may be provided to document the standards to be
utilized for the provision of utility service.
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When developing the O& MP, the criteria listed below, if applicable, should be considered. For each
of the proposed performance standards and/or specifications, describe how the performance standards
and/or specifications will be met.

Quality, Reliahility, Recurring and Preventative Maintenance, Availability, Voltage Regulation,
Demand and Distribution Capacity, Limitation of Fault Current, Corrosion Control, Lightning
Protection and Harmonics Problems, Minimization of System Losses and Power Factor

Corrections, Safety of GevernmentGovernment Personnel and Property, Service Connection |
Standards and Specifications, Distribution Construction Standards, Commissioning Standards,
Color Identification and Markings, System Inspections, Meter and Equipment Calibration,

Service Interruption Frequency, Operating Permits, and Employee Certifications.

L.4.2.2 Servicelnterruption/Contingency Plan

The effererOfferor shall submit a Service Interruption/Contingency Plan IN ACCORDANCE WITH |
the applicable requirements of Section C, Description/Specifications/Work Statement, paragraph C.7,
Response to Service Interruptions and Contingencies and paragraph C.8, Repair Response

Notification Procedures. The effererOfferor shall describe how minor emergency repairs and major |
disaster recovery will be accomplished as it relates to who will be responsible and whether it will be
performed with in-house staff or subcontracted personnel. Describe where the staff will be located

and the positions to be located there. Indicate the expected responses to routine and emergency

service reguests and how quickly you can respond. The Service Interruption/Contingency Plan will

be incorporated into the contract at time of award.

The Service Interruption/Contingency Plan should, at a minimum, address the following:
Resources to be utilized in the implementation of the procedures described in the Plan
Detailed contingency plan of action (including GeveramentGovernment notifications)
Estimated response time
Estimated time for reestablishment of temporary service
Estimated time for reestablishment of permanent service
Emergency Restoration Plan in the event of widespread utility outage

The effererOfferor shall describe procedures, methods, and safety practices for working with and in |
the vicinity of around energized equipment. Specifically describe practices for working on energized
overhead lines and in manholes containing energized conductors and equipment. Describe measures

to be employed at USMA to minimize service disruptions and assure a high degree of availability and
reliability.

The eentracterContractor shall describe the facilities required on the installation that will be required |
to support operation, maintenance, and construction. The effererOfferor shall specify whether the
facilities will be existing space or new buildings/facilities. Information to be provided includes: type
and use of each facility; square footage; parking area; warehouse/storage areas; utilities required;

paved access land space requirements; and cost of construction.

L.4.2.3 Quality Management Plan (QMP)
The effererOfferor shall submit a draft Quality Management Plan (QMP). ‘
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The definition of the QMP shall include, but not be limited to, the following:

Ensure compliance with the procedures of the Operations and Maintenance Plan.

Staffing Plan, which clearly defines: which personnel will perform various tasks; the

qualifications of each staff position; and where the personnel and material (inventory) will be
located (on-site, off-site, home office, etc.). Provide an organizational chart showing the number

of persons available and their respective disciplines/positions (clerical, engineering, customer
service, etc). Clearly define roles, responsibilities and lines of authority between corporate,
technical, field and subeenrtracterContractor management levels (if applicable). Identify the ‘
person responsible for being the point of contact to the GevernmentGovernment and/or the
individual facility. The staffing plan shall also identify training and certifications required for

each staff position and the Centracter-sContractor’ s approach to ensuring personnel are current in |
training and certifications. The effererOfferor should address how efficiency will be attained in

al areas while providing a high level of quality service. The proposed staffing plan shall provide
resumes of the effererOfferors key personnel, including management directly responsible for |
performance under the contract and for supervision of day-to-day activities. Discuss each

position, the responsihbilities of the person holding the position to include specific duties, and the
qualifications (education, specific technical training, work related experience, relevant

certifications) of the individual.

Quality Awards and Certificates.

Identify processes for obtaining customer feedback and translating feedback into appropriate
process improvements.

A proven system of inspections or other quality assessment procedures and techniques.
Record keeping (maps, GIS integration, data updating, etc).

Performance metrics and standards to be used to assess and improve the quality and cost of
contract work by identifying, reporting, and correcting deficiencies and preventing reoccurrence.

An Environmental Compliance Plan that addresses the requirements of Section C,
Description/Specifications/Work Statement, paragraph C.10.

A Service Continuity Assurance Plan that describes any plans to ensure continuous service and
minimize any service disruptions as it relates to system configuration modifications proposed,
line maintenance practice, and line repair practice.

L.4.3 Subfactor 3: Initial Capital Upgrades and Initial Renewals and Replacements
Plan

OftererOfferor shall submit an Initial Capital Upgrades and Initial Renewals and Replacements Plan |
in accordance with applicable requirements of Section C, Description/Specifications/Work Statement.
An Initial Capital Upgrades and Initial Renewals and Replacements Plan will be incorporated into the
contract at time of award.

The Initial Capital Upgrades and Initial Renewals and Replacements Plan shall describe in detail the
purpose, scope and cost of the initial capital upgrades and provide a detailed description of the
Centraeter-sContractor’s procedures for identifying, financing and scheduling long-term capital |
renewals and upgrades. The plan shall include, at a minimum, the following:
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1. Detailed description of all proposed initial capital upgrades and initial renewals and replacements
to the utility system. A schedule for implementing proposed capital upgrades and initial renewals

and replacements shall be included.

2. Conceptual methodology that will be used for scheduling renewals and replacements for the
duration of the contract to ensure long-term efficient level of service.

3. Asapplicable, conceptual plans for, including methods for monitoring the effectiveness of,
energy efficiencies and conservation projects for purposes as defined in paragraph C.3.4, Energy
Efficiency and Conservation.

L.4.4 Subfactor 4. Operational Transition Plan

The OffererOfferor shall submit an Operational Transition Plan in accordance with Section C,
Description/Specifications/Work Statement, paragraph C.13, Operational Transition Plan. The
transition plan shall propose a plan and a schedule for inventory, coordination of joint
ContracterContractor-GeveramentGovernment activities. It shall include turnover of the facilities,
equipment, permits, operation and maintenance, and other responsibilities to include any new
construction, installation of meters required for utility billing, turnover of meter readings and billing
responsihilities, and the process for evaluating existing employees for employment. The operational
transition plan shall include procedures and an implementation schedule for the following:

1. Transition of system operations including procedures for operation and maintenance during the
transition.

The Offerer-sOfferor’s plans for onsite familiarization.
Implementing new connections and new meter requirements.

The Offerer-sOfferor’ s approach and time schedule for obtaining any required operating permits.

o~ w0

The Offerer-sOfferor’s plan for the pre-transfer inventory and mapping update. The inventory
and mapping update will be used as the basis for easements and GeveramenrtGovernment asset
transfer.

6. The OfferersOfferor’s logistical approach to inventory and transfer of utility system assets (fixed |

and non-fixed), manuals, and records.

The level of detail required in the efferer-sOfferor’s proposal shall be to the level necessary to
support the price proposal. The effererOfferor should describe al efforts to be performed by the
offererOfferor, both qualitatively and quantitatively, and the details of support effort that the
offererOfferor expects from the GevernmenrtGovernment. The level of description required may
include, but not be limited to the following:

details of how an effererOfferor will determine and document the location of the system
equipment (both above and below grade),

how many elements he proposes to utilize to verify the system element location relative
to the mapping coordinate system,

what records would be utilized for mapping updates,

if interviews with installation personnel are considered necessary and how they would
be performed and utilized in updating the mapping system.

what equipment (nameplate/birthmark/size) information will be recorded,
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how equipment information will be procured, together with statements as to whether
each piece of equipment will be examined or whether it will be done on a sampling basis
(how many & what sample frequency),
what records would be utilized for development of the inventory,
if interviews with installation personnel are considered necessary and how they would
be performed and utilized in development of the inventory.

L.4.5 Subfactor 5: Environmental, Historical, Cultural Plan

The effererOfferor shall describe how he will execute work under the contract in accordance with the
contractual and regulatory -provisions regarding environmental, historical, and cultura resource
requirements in accordance with the requirements at C.10, Environmental Compliance and C.17,
Unigue Historical, Architectural and Landscaping Reguirements.

L. 5 PROPOSAL PREPARATION INSTRUCTIONS —
VOLUME 1I: PAST PERFORMANCE

The Offeror shall submit to the Contracting Officer its past performance information (contact
references per Section L, Attachment 1) with its proposal. An original hard copy of the Offeror’s
past performance information shall be submitted within a three-ring binder.

L.5.1 References.

L.5.1.1 Offeror References. Offerors shall provide information for up to 6 of its largest customers
about their past performance on projects of similar complexity and type as that required in the
RFEP. Offerorsshall present the information requested in Attachment 1 below as part of their
proposal, which includes the name and address of the customer, primary point of contact and
telephone number, and a brief description of the services and facilities provided. Past performance
references and contracts submitted may include those with Federal, State, or local Governments,
and those with commercial or private customers of similar scope, size and complexity for efforts
similar to the Government reguirement. Projects cited and references should be recent (within the
last 5 years of the date of the proposal).

L.5.1.2 Subcontractor/Joint Venture References. The Offeror shall provide references for
proposed major Subcontractors and for each firm participating in a joint venture or teaming
arrangement. Major_Subcontractors are those that will be performing a significant portion of the
work (over $500,000). A Standard Form 294 is a suitable alternative. For major Subcontractors,
Offerors must include Subcontractor authorization for release of their past performance
information to the prime.

L.5.1.3. Accuracy of References. The Government does not assume responsibility for investigating
inaccurate references. Failure to provide valid client contacts and/or incomplete, valid past
performance references may result in these references not being considered.

L.5.2 System Acquisitions. Offerors shall provide a list of all system acquisitionsin thelast 5
years or all contracts and subcontracts currently in progress, which are of similar scope,
magnitude, and complexity. Contracts listed may include those entered into by the Federal
Government, agencies of state and local Governments and commercial customers. The list must
include, as a minimum, the following:
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Name of acquisition or project

Brief description of contract or subcontract

1
2
3. Total contract value
4

Period of performance

5. Principal partiesinvolved and telephone numbers

L.5.3 Status Statement. The Offeror shall provide a written statement concerning its status with
any independent Federal, state, or local regulatory authority with jurisdiction over each utility
service on which the Offeror is bidding. The statement should include discussion on any
violations, penalties, or other enforcement actions taken against the Offeror within the last five (5)
years. The Offeror should not include information on any current investigations if releasing such
information would be deemed a violation of law. The statement should include the following:

1. Name of regulatory authority

2. Address and telephone number of authority

3. Point of contact within the authority for verification

L.5.4 Awards and Certifications. The Offeror should describe any quality awards or certifications
that indicate the Offeror possesses a high quality process for developing and producing the product
or service required. |dentify the segment of the company (one division or the entire company)
which received the award or certification, and when the award or certification was received. If the
award or certification is over three years old, present evidence that the qualifications still apply. A
negative response is required if the Offeror has no awards or certifications
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L.6 PROPOSAL PREPARATION INSTRUCTIONS —
VOLUME Il - CONTRACT DOCUMENTATION

L.6.1 Standard Form (SF) 33 & Representations and Certifications
Volume I11 shall include the following:
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A completed, signed and dated SF 33. The original copy should be clearly marked under
separate cover and should be provided without any punched holes.

Completed Section K

L.6.2 Alternate Proposals and Exceptions to Terms and Conditions

The GeveramentGovernment encourages the submission of alternate proposals, which add value |
when compared with the requirements in the RFP. Provide a rational e explaining the advantages of
the alternate proposal to the GevernmentGovernment. ‘

In addition, exceptions may be taken to individual terms and conditions of the RFP. Exceptions taken
to individual terms and conditions of the RFP shall be clearly identified. Each exception shall be
specifically related to each paragraph and/or specific part of the RFP to which the exception is taken.
Provide arationale in support of the exception, explaining its effect in comparison with the original
requirements of the RFP. This information shall be provided in the format and content of the table
below. Unless included in this volume, no exceptions to terms and conditions will be assumed and
any resultant contract will incorporate the terms and conditions of the RFP.

RFP EXCEPTIONS
RFP Paragraph/ Requirement/
Document Page Portion Rationale
SOW, RFP Model Applicable page and Identify the requirement or Justify why the
Contract, etc. paragraph numbers portion to which exception is requirement will not be
taken met or discuss reasons
why not meeting the

GoveramentsGovernm ‘
ent's terms and
conditions might be
advantageous to the
GoeveramentGovernmen
t

L.6.3 Other Required Information

L.6.3.1 Authorized Personnel

Provide the name, title, and telephone number of the company representative(s) who can obligate
your company contractually. Also, identify those individuals authorized to negotiate with the
GoveramentGovernment.

L.6.3.2 Subcontracting Plan (Large Businesses Only)
| f the Offeror proposes to use Subcontractors to perform any of the tasks/services under the

solicitation, Eachtarge-business- Offeror-shat-submit-a Subcontracting Plan-aspart-of-their
propesal-submission, —FHheplan-shal-beprepared IN ACCORDANCE WITH FAR 52-219-9,

Small Business Subcontracting Plan, shall be included as part of their proposal submission._|f the
Offeror proposes to perform all tasks/services under the solicitation using internal resour ces,
provide a short explanation stating this fact for purposes of addressing this area.

L.6.3.3 Socioeconomic Plan

If the Offeror proposes to use subContractors to perform any of the tasks/services under the
solicitation, a socioeconomic plan shall be submitted as part of their proposal Offerers-shall-submit
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aplanthat demonstratinges their commitment to providing subcontracting opportunities to small
businesses (which include small businesses, small disadvantaged businesses, HUBZone small
businesses, women-owned small businesses, and Veteran-owned small businesses) and historically
black colleges or universities and minority institutions. All effererOfferors, regardless of business
size, are required to provide socioeconomic commitment. Small businesses will be credited for the
dollar value/percentage of the work they perform as if the work were subcontracted to a small
business concern. Work performed by a small business in house shall be identified in the
socioeconomic plan. _|f the Offeror proposes to perform all tasks/services under the solicitation
using internal resources, provide a short explanation stating this fact for purposes of addressing
this area.

SOCIOECONOMIC PLAN: In addition to any subcontracting plan required by Clause 52.219-9,
describe the extent of participation of small businesses (which include small businesses, small
disadvantaged businesses, HUBZone small businesses, women-owned small businesses, and Veteran-
owned small businesses) and historically black colleges or universities and minority institutionsin
performance of the contract whether as a joint venture, teaming arrangement, or
subeentraeterContractor. As part of this description the effererOfferor shall include: ‘

1. A description of the efforts the company will make to assure that small businesses and/or
Historically Black Colleges/Universities or Minority Institutions (HBCUS/MIs) will have
equal opportunity to compete for subcontracts under any resulting contract.

2. A description of the efferer-sOfferor’s current and planned proposed range for services, |
supplies, and any other support that will be provided by small businesses and/or Historically
Black Colleges/Universities or Minority Institutions (HBCUS/MIs).

3. The specific names of sSubceentracterontractors to the extent they are known. ‘

4. A description of any future plans the company has for developing additional subcontracting
opportunities for small businesses and/or Historically Black Colleges/Universities or
Minority Institutions (HBCUS/MIs) during the contract period.

5. ldentification of the portion of the efferer-sOfferor’s proposal, as a percentage of dollars, that |
will be subcontracted to small businesses and/or Historically Black Colleges/Universities or
Minority Institutions (HBCUS/MIs).

6. Thetype of performance data the effererOfferor would accumulate and provide to the |
Contracting officer regarding your support of small businesses and/or Historically Black
Colleges/Universities or Minority Institutions (HBCUs/MIs) during the period of contract
performance.

7. The name and title of the individual principaly responsible for ensuring company support to
such firms.
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L.7 PROPOSAL PREPARATION INSTRUCTIONS —
VOLUME IV: PRICE PROPOSAL

L.7.1 Submission of Certified Cost or Pricing Data

If adequate price competition does not exist, cost or pricing data (see FAR 15.406-2, Certificate of
Current Cost or Pricing Data) may be required. In the event that cost or pricing data is required, the
OffererOfferor shall provide cost or pricing data within 30 calendar days after receipt of the
Contracting Officer’s request.

L.7.2 General

The OffererOfferor shall submit schedule B-1, B-2, B-3, or B-4 together with supporting information |
and data. Price support information shall include spreadsheets from which the price is devel oped,
submitted in Microsoft Excel format, with all supporting files and calculations (complete with
formulasand the location of cells used to perform cal cul ations).

L.7.3 Accounting Systems
The OffererOfferor shall describe the accounting system proposed for this contract.

L.7.4 Organization
Volume IV shall consist of the following sections:
Table of Contents
Section 1: Schedule B-1/B-2/B-3/B-4, Utility Service Payment by the GevernmentGovernment.
Section 2: Price Proposal, Pricing Assumptions, and Proposal Details
Section 3: Accounting Systems

Section 54: Price Risk Assessment

L.7.5 Detailed Instructions for Price Proposal

Table of Contents
The Table of Contents shall specify, by page number, the location of information requested in these
instructions.

Section 1 - Schedules B-1,B-2, B-3, and B-4
In accordance with Section B, effererOfferors may propose as a regulated entity under a tariff rate |
using Schedule B-2, or as a non-regulated entity using Schedule B-1, B3, or B-4.

Include a completed copy of the RFP Schedule B-1, B-2, B-3, or B-4 Utility Service Payment by the
GeveramentGovernment, as appropriate.
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Section 2 -- Schedules B-1, B-3, and B-4 - Price Proposal, Pricing Assumptions, and Proposal
Details.

A. OfferorOfferors not proposing tariff rates may use one of the following methods:

1. “Rate Based” Method. - The rate-based method is one whereby the O&M price is estimated
using the effererOfferors historical cost rate (e.g., $/mile) or a price-based rate (e.g. $ kWh) to serve
similar customers through similar utility systems receiving a similar level of service. The price
developed from a rate-based method will be supported by the effererOfferors documented historical
cost to providing similar services to similar customers with the service defined by the
efferersOfferor’s service policy and line extension policy.

2. "Estimated Cost” Method. - The estimated cost method is one whereby the efferer-sOfferor’s
price is developed as a detailed line item cost estimate. The estimated cost method requires that a
work plan be defined in the proposal by task, in order to develop the detailed line item cost estimate.

3. Pricing Assumptions and Proposal Details.

The effererOfferor shall submit Attachment J.4, Rate Based Pricing Method and Estimated Cost
Based Pricing Method, and provide data for O&M costs, capital costs, system acquisition price, and
operations transition costs. The effererOfferor shall also submit narrative descriptions of his
assumptions and pricing approach. In discussion of the price proposal the effererOfferor should
include narrative that describes the pricing approach and methodology relative to flexibility, ease of
modification, ease of administration, streamlining of day-to-day business practices, simplicity
(pricing mechanisms), and the accommodation of accurate periodic price redetermination.

Operations and Maintenance (fifty years). For the operations and maintenance component the
offererOfferor shall clearly establish a direct correlation between the price listed in Schedule B-1, B-
3, or B-4 and the operations and maintenance plan provided in accordance with section L.4.2.1,
Operations and Maintenance Plan.

a. Rate Based Method — If the efferer-sOfferor’ s estimating technique is to develop this proposal
based on a historical cost rate (e.g., $/mile) or a price based rate (e.g., $kWh) to serve similar
customers through similar utility systems receiving a similar level of service, the effererOfferor shall
provide the following:

(). Service Policy. The OffererOfferor shall provide a copy of the Service Policy outlining the types
of effort provided for the rate proposed. A Service Policy is defined as a written description of
service to be provided for the price charged. For companies regularly engaged in utilities work, a
customer might expect to receive any and all necessary distribution system O& M, system renewal,
and some system improvements all for a set rate. Any work specified by the company's published
line extension policy would be provided at an extra charge. The Service Policy in this case would be
the combination of the company's published line extension policy plus a statement that all service
outside that defined by the line extension policy is provided at the rate proposed. For items that fall
outside the standard service policy (such as mabilization) and that may fall within the effererOfferors
line extension policy (such as system expansion and possibly initial system upgrades), the
etfererOfferor will have to submit a detailed work plan in order to define the work to be performed.

(2). Price Backup. The effererOfferor shall explain the method used to develop the cost estimate. In
addition, the effererOfferor shall:
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(a) Provide a narrative describing the similarities of the installation as a customer to the customer rate
class served by the comparable system (e.g. commercial, residential, and industrial).

(b) Provide the Rate Support Schedule in Section J, Attachment J.4. This schedule compares the
characteristics of similar systems verses the characteristics for the installation (i.e., age, condition,
size, construction standards, location, regulatory standards, etc). Schedule items provided are not
limited to those listed on the schedule and some may not apply.

(c) Provide the service policy for the similar systems.

(d) Prepare a schedule of the specific rate components and their share of the total rate. Include
discussions about the comparability of respective rate components for the similar system and the
Army utility system(s). This comparison will include a comparison of the cost or price elements that
comprise the rate you are proposing (such as distribution operation expense, distribution maintenance
expense, meter reading expense, customer accounts expense, customer service expense). The
measuring criteria used for these comparisons will be those that are standard to the respective industry
(e.g., dollars per kWh, dollars per line mile, etc). Clearly show and explain how the rate is adjusted
for differences in the respective plants, services or conditions under which the services are provided.
Clearly distinguish capital renewal and upgrade effort that is included in the proposed rate.

b. Estimated Cost Method - If the effererOfferors estimating technique is based on a build-up of
estimated costs, effererOfferor shall provide the following.

(1) Service Policy. The ©ffererOfferor shall provide a copy of the Service Policy outlining the types
of effort provided for the price proposed.

(2) Price Backup. The effererOfferor shall explain the method used to develop the cost estimate. The
etfererOfferor shall submit support for the price proposed including a detailed line item estimate
developed from the effererOfferors documented work plan, work breakdown structure, and cost
estimate for specific tasks. In addition, the effererOfferor shall:

(a) Provide detailed pricing data for al labor (labor rate, fringes, and overhead burdens), materials
and procurement costs, insurance, equipment, general and administrative, overhead costs. Provide the
amount of profit/fee for a complete price for the staff.. Clearly show how these profits are applied to
the selected tasks.

(b) For periodic study costs and other specific task support for O& M, afill-in schedule is not
specifically provided, however the effererOfferor should provide a detailed task by task cost estimate
to support the price included in the project table to show the associated man-hours, labor, materials,
equipment, and overhead cost for each major line item or task, and the anticipated year in which
studies are to be performed. |f performed by in-house personnel, cross-reference the labor with the
staffing plan.

(c) For other annual O&M costs such as equipment, material's, taxes,-etc., complete the attached cost
schedules as appropriate (see Section J, Attachment J.4). Items provided are not limited to those
listed and some may not apply. Utilize the Description column to clarify assumptions and
explanations.

(d) For O&M executed by subcontract, define the work and provide costs estimates.

(3) Describe and illustrate how various overhead amounts/rates are computed and applied to various
line items or task. AHewabletT axes and franchise fees, if applicable, shall flow straight through to
the GeveramentGovernment without any sort of mark-up designed to benefit or compensate the
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eontractorContractor. Federal +reome-Taxes and any CIAC tax are-netalewable-costs-should be
separately identified in the schedules provided. For all annual O&M costs, provide the amount of
profit/fee for a complete price for the annual O&M. Clearly show how these profits are applied to the
selected tasks.

Capital Costs

a. Renewals and Replacements. Renewals and Replacements are defined in C.11.2, Capital

Upgrades and Renewals and Replacement. For the Renewals and Replacements component, the
OftererOfferor shall propose a 50-year schedule for renewals and replacements of mgjor system |
components given the information available in this solicitation, technical library, through site visits,

and other pertinent information. The 50-year schedule for renewals and replacements shall be
established as shown in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based

Pricing Method. The OffererOfferor shall clearly establish a direct correlation between the 50-year |
schedule for renewals and replacements and the proposed renewals and replacements component of

the price presented in Schedule B-1, B-3, or B-4. If the correlation includes aresidual value at the

end of the 50-year schedule, the SffererOfferor shall clearly demonstrate the basis for the residual |
value.

b. Capital Upgrades. The SffererOfferor shall provide cost information for capital upgrades listed in |
the Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2,

Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed for
capital upgrades shall include total upgrade price, estimated completion date, and the depreciation
sehedute-number of months the price will be amortized as proposed by the OffererOfferor. This
information should be provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost
Based Pricing Method.

¢. Recoverable Portion of the Purchase Price. The recoverable portion of the purchase price

(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery by

the OffererOfferor. The effererOfferor shall provide the monthly purchase price recovery amount |
and the number of months for which this recovery will be applicable. After the time period proposed

by the OffererOfferor expires, this portion of the monthly fixed payment will be removed from the
contract price. An depreciatien-amortization schedule should be provided in Attachment J.4, Rate
Based Pricing Method and Estimated Cost Based Pricing Method.

Acquisition Price

Price Backup. The effererOfferor shall explain the method used to for determination of fair market |
value (appraisal, book value, business value, etc) and development of the acquisition price. The
otfererOfferor shall provide price support for the proposal and assumptions on which it is based.

Operations Transition Costs

Price Backup. The effererOfferor shall explain the method used to develop the cost estimate. The
effererOfferor shall submit support for the price proposed including a detailed line item estimate
developed from the effererOfferors documented work plan, work breakdown structure, and cost
estimate for the specific tasks. The effererOfferor shall propose recovery of capital costs associated
with mobilization in accordance with H.8 s(set-up at the site including any new buildings,
warehouses, etc. with equipment in place and ready to begin the O&M of the utility system).

Economic Price Adjustment |ndex M ethodology
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In the Price Proposals, effererOfferors shall specify the index or indices they propose as a price
adjustment mechanism. SffererOfferors shall explain why the indexes proposed were selected,
comprehensively describe the working of the price adjustment mechanism including the timing of
adjustments and the composition of the base, and provide a sample calculation.

B. OfferorOfferors proposing tariff rates may use one of the following methods: ‘

For each proposed tariff the effererOfferor shall provide an explanation of each tariff, how each tariff
will be applied, the locations to which each tariff applies, and the rationale for applying each tariff.

The effererOfferor shall provide information on how the proposed tariff rate(s) will be applied to |
determine the monthly charge. The effererOfferor shall provide any assumptions in determining

which rate to apply. Describe the rate/rates, how and what assumptions you are using to determine

the annual costs for the different rates. OffererOfferor shall describe how the offered rate differs |
from the rate under which service is currently being provided to the Installation and the economic
impact of any proposed change in rate. As part of the offer the effererOfferor shall provide the |
following if applicable:

1. Service Class
2. Description of the Service Class adequate to establish applicahility to this procurement
Tariff schedule

3
4. Assumptions of service (estimated usage per building per service class, etc.)
5. Based on the tariff rate proposed, the calculated annual cost

6

An explanation of the regulatory process, if any that will apply prior to the imposition of future
price changes.

7. Capital, Renewals and Replacements.

a. Renewals and Replacements are defined in C.11.2, Capital Upgrades and Renewals and
Replacement. For the Renewals and Replacements component, the OffererOfferor shall propose a |
50-year schedule for renewals and replacements of major system components given the information
available in this solicitation, technical library, through site visits, and other pertinent information.

The 50-year schedule for renewals and replacements shall be established as shown in Attachment J.4,
Rate Based Pricing Method and Estimated Cost Based Pricing Method. The SffererOfferor shall |
clearly establish adirect correlation between the 50-year schedule for renewals and replacements and
the proposed renewals and replacements component of the price presented in Schedule B-1, B-3, or

B-4. If the correlation includes a residual value at the end of the 50-year schedule, the SffererOfferor |
shall clearly demonstrate the basis for the residual value.

b. Capital Upgrades. The SffererOfferor shall provide cost information for capital upgrades listed in |
the Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2,

Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed for
capital upgrades shall include total upgrade price, estimated completion date, and the number of

months the price will be amortized as proposed by the SffererOfferor. This information should be |
provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based Pricing Method.

c. Recoverable Portion of the Purchase Price. The recoverable portion of the purchase price
(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery by
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the OffererOfferor. The effererOfferor shall provide the monthly purchase price recovery amount
and the number of months for which this recovery will be applicable. After the time period proposed
by the OffererOfferor expires, this portion of the monthly fixed payment will be removed from the
contract price. An amortization schedule should be provided in Attachment J.4, Rate Based Pricing
Method and Estimated Cost Based Pricing Method.

Acquisition Price

Price Backup. The effererOfferor shall explain the method used to for determination of fair market |
value (appraisal, book value, business value, etc) and development of the acquisition price. The
otfererOfferor shall provide price support for the proposal and assumptions on which it is based.

Operations Transition Costs

Price Backup. The effererOfferor shall explain the method used to develop the cost estimate. The
effererOfferor shall submit support for the price proposed including a detailed line item estimate
developed from the effererOfferors documented work plan, work breakdown structure, and cost
estimate for the specific tasks. The effererOfferor shall propose recovery of capital costs associated
with mobilization in accordance with H.8 s(set-up at the site including any new buildings,
warehouses, etc. with equipment in place and ready to begin the O&M of the utility system).

Section 3 -- Accounting System

Summarize your accounting system asit pertains to this acquisition. Describe how the system will
account for all cash flows between the GevernmentGovernment and the CentracterContractor and all
direct and appropriately allocated indirect costs incurred by the eentracterContractor.

For OffererOfferors proposing Cost Accounting Standards (CAS) compliant accounting systems as a
Uniform System of Accounts (USOA): state whether or not your Disclosure Statement has been
determined adequate by the cognizant GevernmentGovernment ACO. If determined adequate, |
provide date of approval. ldentify any outstanding CAS violations; provide status/action being taken.

If exempted from submitting a CAS Disclosure Statement so state, and identify the reason for the
exemption.

Section 54 -- Cost Risk Assessment

a._Self Assessment. Submit arisk analysis that identifies cost risk areas and the recommended
management approach to mitigating/controlling the impact of those cost risks on the overall success
of the program. Use the sample format below:

Cost Risk Area Mitigation

Explain the risk element Explain plans to mitigate
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b. Catastrophic Loss. Per H.3, Catastrophic Loss, the Offeror shall propose how it plans to protect
itself from a catastrophic loss.
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ATTACHMENT 1: PAST PERFORMANCE INFORMATION

Provide the information reguested in this form for each reference. (Joint Venture Partners and
major subContractor references are also to be provided using this form.) Provide comments
regarding your performance on the contracts you identify.

A. OFFEROR NAME (COMPANY/DIVISION) AND LOCATION (CITY/STATE):

(Note: If the Company or Division performing this effort is different than the Offeror, or the
relevance of this effort to the acquisition is impacted by any Company/Cor por ate organizational
change, note those differences/changes and explain why the past performance should be attributed
to the Offeror refer to the " Organizational Structure Change History" you provided as part of your
relevant present and past performance volume.)

B. CONTRACT/PROJECT SPECIFICS:

1. Contract/Project Number

2. Period of Performance

3. $ Value

C. BRIEF DESCRIPTION OF EFFORTAS _PRIME,  JOINT VENTURE PARTNER, OR
SUBCONTRACTOR.

(Please highlight portions considered most relevant to current acquisition)

D. PRIMARY POINTS OF CONTACT:

Name:

Office

Address

Telephone

E-mail

Fax

E. ADDRESS PROBLEMS ENCOUNTERED ON THIS CONTRACT/PROJECT AND YOUR SOLUTIONS TO
THOSE PROBLEMS.

F. Indicate (yesor no) if you owned, operated, maintained the system for the referenced customer. |ndicate
if the system was located on the customer’ s site.

OWN OPERATE MAINTAIN ON SITE

Electrical
Distribution
System
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G. ADDRESSANY TECHNICAL (OR OTHER) AREA ABOUT THIS PROGRAM CONSIDERED UNIQUE.

H. SPECIFY BY NAME ANY KEY INDIVIDUAL(S) WHO PARTICIPATED IN THIS PROGRAM AND | SYARE
PROPOSED TO SUPPORT THE INSTANT ACQUISITION. ALSO, INDICATE THEIR CONTRACTUAL ROLES
FOR BOTH ACQUISITIONS.

| . ADDRESS PROBLEMS ENCOUNTERED ON THIS CONTRACT, YOUR SOLUTIONS TO TH OSE PROBLEMS,
AND THE EFFECTIVENESS OF THE SOLUTIONS IMPLEMENTED.

J. IDENTIFY IF A SMALL BUSINESS OR DISADVANTAGED BUSINESS PLAN OR GOAL WAS REQUIRED. IF
SO, IDENTIFY IN TERMS OF A PERCENTAGE OF THE PLANNED VERSUS ACHIEVED GOAL DURING THE
CONTRACT. IF GOALSWERE NOT MET. PLEASE EXPLAIN.

K. DESCRIBE/DISCUSS THE RELEVANCY OF THE SERVICES YOU PROVIDED ON YOUR REFERENCED
CONTRACT TO THESE QUESTIONS ASTHEY MAY PERTAIN TO THE SPECIFIC UTILITY.

Electrical System

1. How much power or energy do you provide the customer? Please answer in term of kilowatts,
megawatts or KW hours, Mw hours. Are there demand charges? How many buildings are served?

2. Do you own, operate and maintain the substations, transformers, switchgear and distribution
system? |f not please describe; i.e. own but subcontract operation and maintenance; do not own
but manage operation and maintenance; operate the overhead distribution system but not the
substations, transformers, and switchgear €tc.

3. How much of the distribution system do you own/operate? (Approximate length.) Do you serve
other customers?
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SECTIONM

Evaluation Factors for Award

M.1 BASIS FOR CONTRACT AWARD

Award will only be made if (1) the long-term economic benefit of the conveyance to the United States
exceeds the long-term economic cost of the conveyance to the United States, and (2) the conveyance
will reduce the long-term costs of the United States for utility services provided by the utility system
concerned.

A contract will be awarded to the OffererOfferor who is deemed responsible in accordance with FAR |
9.1, whose proposa meets the criteria described in the above paragraph, and whose proposal is
determined to represent the best value to the GeveramentGovernment based on the evaluation factors |
listed below. All proposals will be evaluated based on the evaluation factors listed below. The

lowest priced proposal may not necessarily receive the award; likewise, the highest rated technical
proposal may not necessarily receive the award.

M.2 ACCOUNTING SYSTEM

OffererOfferors lacking an acceptable accounting system will be determined non-responsible and |
ineligible for award.

M.3 EVALUATION FACTORS AND SUBFACTORS

The five evaluation factors are: (1) Technical Approach; (2) Past Performance; (3) Risk; (4)
Socioeconomic Plan; and (5) Price. The evaluation factors and subfactors are as follows:

Factor 1. Technical Approach

- Subfactor 1. Experience and Organizational Capability: will be evaluated for suitability in
relation to the Geverament-sGovernment’ s needs. |

- Subfactor 2: Operations and Maintenance Plan, Service Interruption/Contingency Plan and
Quality Management Plan: will be evaluated for the degree to which it ensures appropriate,
efficient and effective operation and maintenance of the utility system(s) and an acceptable
level of quality.

- Subfactor 3: Initial Capital Upgrades and Initial Renewals and Replacements Plan: will be
evaluated for the degree to which it supports the long-term ability of the utility system(s) to
provide utility service(s).

- Subfactor 4: Operations Transition Plan: will be evaluated for the degree to which it will
ensure an effective and efficient transition.

- Subfactor 5: Environmental, Historical, Cultural Plan: will be evaluated for the degree to
which it will ensures the consideration of and accountability for the unigue aspects and
requirements of the USMA.
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Factor 2: Past Performance: will be evaluated based on the degree to which current and previous
(within the past 5 years) contract efforts indicate the probability of the OffererOfferor |
successfully accomplishing the requirements of the statement of work throughout the contract
period. The currency and relevancy of the information, source of the information, context of the
data, and general trends in esntracter-sContractor’ s performance will be considered.

The Government will contact the Offeror’s references to complete a Past Performance
Questionnaire to determine customer satisfaction with the Offeror’s performance, and will base
the past performance evaluation on this information as well as all other relevant and reliable
sources of information

Offerors are advised that the Government may use information gained from any source known to
the Government to evaluate past performance, provided such information is recent (within the

past 5 years).

In the case of an SffererOfferor without a record of relevant past performance or for whom
information on past performance is not available, the SffererOfferor will be assigned a rating of
“unknown” whichwith is neither favorable or unfavorable. However, a-higher+ating-may-be
achieved-f-thean OffererOfferor proposing as a Joint Venture whose partner has a record of
good (or higher) past performance on relevant and recent contract, or proposes to utilize eskey
managementpersenrnel-or-sSubeentractercontractors (who will be performing a significant
portion of the work) , or key management personnel who have a record of " good” satisfactery
(or higher) past performance on relevant and recent contracts may -thistfermation-may

positively affect the Offeror’s past performance evaluation-the-efferer-spast-perfermance
evatbation—. _Conversely, a record of less than “ satisfactory’ satistaetory past performance for
a Joint Venture partner or Subcontractors on relevant and recent contracts may negatively

affect the efferersOfferor’s past performance evaluation.

Factor 3: Risk

- Subfactor 1. Performance: Proposals will be evaluated on the degree to which award of a
contract would present a risk of degradation of the quality of utility service(s).

- Subfactor 2: Assurance of Long-term Price and Service Stability: Proposals will be
evaluated on the potential for long-term price and service stahility.
Subfactor 3: Price Reasonableness and Realism: Price reasonableness and realism analyses
will be performed in accordance with FAR 15.404-1.

Factor 4: Socioeconomic Plan: will be evaluated based on the degree to which an
OfferorsOfferor’s proposal demonstrates the commitment to use, in performance of the offered
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regquirements, Small Businesses (which include Small Businesses, Small Disadvantaged
Businesses, HUBZone Small Businesses, Women-owned Small businesses, and V eteran-owned
small businesses) and/or Historically Black Colleges/Universities or Minority Institutions
(HBCUs/MIs).

Factor 5. Price: Thetota evauated price will not be rated or scored, but will be a consideration

in the final source-selection decision. The efferer-sOfferor’s price proposal will be evaluated: as |
to reasonableness and realism (in accordance with FAR 15.404-1); to determine if the price

reflects a clear understanding of the contract requirements and is consistent with the methods of
performance described in the efferer-sOfferor’ s proposal; and to determine the ease of application |
of the proposal methodology to the contract.
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M.3.1 Order of Importance for Evaluating Factors and Subfactors:

Technical Approach, Past Performance, and Risk are of approximately equal importance. |
Socioeconomic Plan is the least important. When combined, Technical Approach, Past Performance,
Risk, and Socioeconomic Plan, are significantly more important than Price.

Technical Approach and Risk will be evaluated at the subfactor level. Under Technical Approach,
Subfactors 1 and 2 are the most important and of equal importance. Subfactors 3 and; 4-and-5 are of
equal importance but less important than Subfactors 1 and 2. Under Risk, Subfactors 1, 2 and 3 are of
equal importance.

M.4 COMPARISON OF OFFERED PRICES WITH THE
GOVERNMENTFGOVERNMENT ESTIMATE ‘

In accordance with 10 USC § 2688, authority to privatize a utility system is subject to the action

being in the long-term economic interest of the GevernmentGovernment. To determine whether that ‘
criteriais met, the GeveramentGovernment will use the efferer-sOfferor’ s proposal to develop a
projected 50-year price.

The present value of the projected price will be calculated and compared to the
Geverament-sGovernment’ s present value estimate for a 50-year cost for GevernmentGovernment |
ownership and operations and maintenance. Present values will be calculated at the discount rate
specified in Appendix C of the Office of Management and Budget (OMB) Circular A-94 that is

current at the time proposals requested herein are due.

M.4.1 Schedules B-1, B-3, and B-4

Each Sub-CLIN will be extended according to the following to arrive at an annual value:

Sub-CLIN 0001AB - Fixed Monthly Charge: The Fixed Monthly Charge will be multiplied by 12
months to reach the annual cost. The annua Fixed Monthly Charge will be included in each year of
the cash-flow projection.

Sub-CLIN 0001AC - For the 50 year projected cash flow, the capital upgrade costs and replacement
and renewa costs listed in the price proposal support schedules (Attachment 4) will be added to the
Fixed Monthly Charge in Schedule B-1, B-3, or B-4 when the estimated completion date of the

upgrade occurs and will be removed after the number of months proposed elapses. The recoverable
portion of the purchase price listed in the price proposal support schedules (Attachment 4) will be

added to the Fixed Monthly Charge in Schedule B-1, B-3, or B-4 for the number of months proposed

by the effererOfferor. ‘

Sub-CLIN 0001AD — Monthly Credit as Payment for Purchase Price: (Amortization of the
purchase price calculated as a monthly credit against the Fixed Monthly Charge of the utility service).
Monthly amortization values will be calculated for the time period proposed by the SffererOfferor. |
The monthly rate will be multiplied by 12 months to reach the annual cost. After the time period
proposed by the OffererOfferor expires, this portion of the monthly fixed rate will be removed from |
the cash-flow projection.

M.4.2 Schedule B-2

Each Sub-CLIN will be extended according to the following to arrive at an annual value:
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Sub-CLIN 0001AB - Applicable Tariff: The applicable tariff including capital upgrades as
appropriate will be extended to calculate a 50-year projected cash flow. The recoverable portion of
the purchase price listed in the price proposal will be added to the monthly tariff cost in Schedule B-2
for the number of months proposed by the effererOfferor.

Sub-CLIN 0001AC — Initial Capital Upgrades/ Connection Charges: For the 50 year projected
cash flow, the capital upgrade costs/ connection charges will be included in the economic analysis for
the time period proposed by the SffererOfferor. .

Sub-CLIN 0001AD - Monthly Credit as Payment for Purchase Price: The tota fixed monthly
credit will be calculated for the time period proposed by the OffererOfferor. Sub-CLIN AB will be
removed from the cash-flow projection for the years after the time period proposed by the
OffererOfferor expires.

M.5. ADJECTIVAL RATING STANDARDS

M.5.1 Thefirst_and ;-seecend—anrd-fourth evaluation factors will be adjectivally rated according to the
rating standards guidanee-provided below:

Excellent: To receive this adjectival rating, the effererOfferor must far exceed the requirements of
the solicitation for the factor/sub-factor in question. In addition, the effererOfferor has an
outstanding approach and/or special qualification for the criterion being evaluated. The
etfererOfferor demonstrates either through experience or approach, as applicable, that they bring
some specia contribution to this criterion and the project. The effererOfferor has outstanding
attributes that are very specifically applicable to the criterion. Exceptionally low risk of failure. No
significant weak points.

Good: To receive this adjectival rating, the effererOfferor must exceed the requirements of the
solicitation for the factor/sub-factor in question. The effererOfferor demonstrates that they have a
good approach and are well qualified to perform the effort. The effererOfferor has similar
experience, or an approach, clearly applicable to the criterion. Minor risk of failure. Weak points can
be readily overcome.

Satisfactory: To receive this adjectival rating, the effererOfferor must satisfy all requirements of the
solicitation for the factor/sub-factor in question. The effererOfferor demonstrates that its organization
can reasonably be expected to successfully perform these criteria.  The effererOfferor has acceptable
experience, or an approach, which can be applied to these criteria. Acceptable risk of failure. Weak
points, even significant weak points, identified but can be overcome.

Marginal: To receive this adjectival rating, the effererOfferor satisfies a good number of the
requirements of the solicitation (it may be unclear whether an offer meets the requirement, or
shortcomings may be overcome) for the factor/sub-factor in question. Very real risk of failure.
Significant weak points or failure to demonstrate the capability to meet a requirement may exist that
could be overcome with some impact to the work.

Unsatisfactory: To receive this adjectival rating, the effererOfferor satisfies some (or perhaps none
of the) requirements of the solicitation for the factor/sub-factor in question. The effererOfferor has a
basic lack of understanding of the requirements, or has major problem(s) on approach, resulting in
failure to meet requirements in critical areas. Mgjor revision required to reach acceptability. Near
certain risk of failure.
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The evaluators may assign further distinguishers such as low, mid, or high to each of the adjectival
ratings described above if needed and warranted to properly portray the quality of each proposal.
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M.5.2 The second evaluation factor will be adjectivally rated according to the rating
standar dsgutdaree provided below:

Excellent: Based upon the OfferersOfferor’s past performance record, essentially no doubt
exists that the OtferorOfferor will successfully perform the required effort. The
OfferersOfferor’s past performance demonstrates the SffererOfferor has gained experience
and performed with such quality at other sitesthat it is likely selection will benefit the
GeveramentGovernment and thereis little likelihood of other than minor problems. Very low

prerformancespesat risk.

Good: Based upon the ©Offerer-sOfferor’s past performance record, little doubt exists that the
OfferorOfferor will successfully complete the required effort. Low performance risk.

Satisfactory: Base upon the Offerer sOfferor’s past performance record, some doubt exists
that the SffererOfferor will successfully perform the required effort. Moderate performance
risk.

Marginal: Based upon the Sfferor-sOfferor’s past performance record, substantial doubt
exists that the OffererOfferor will successfully perform the required effort. High performance
risk.

Unsatisfactory: Based upon the Sfferer-sOfferor’s past performance record, extreme doubt
exists that the OtfererOfferor will successfully perform the required effort. Very high
performance risk.

Unknown: No relevant past performance record is available. Thisrating is neither favorable
or unfavorable..
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